

**ADDENDUM NO. 11  
TO THE AGREEMENT DATED JUNE 22, 2018  
BETWEEN GREATER ORLANDO AVIATION AUTHORITY  
AND AECOM TECHNICAL SERVICES, INC.**

**Project:** Implementation of One Semi-Annual Post Active Remediation Monitoring (PARM) at the Former Dayron Facility for W-00072 Remediation of Dayron Plume, Orlando Executive Airport

**THIS ADDENDUM** is effective this 9<sup>th</sup> day of May, 2023, by and between the **GREATER ORLANDO AVIATION AUTHORITY** ("Authority"), and **AECOM TECHNICAL SERVICES, INC.** ("Consultant").

**WITNESSETH:**

**WHEREAS**, by Agreement dated June 22, 2018, Authority and Consultant entered into an agreement for Consultant to provide Continuing Environmental Engineering consulting services; and

**WHEREAS**, under the Agreement, Consultant agreed to perform such additional services for the Authority as are contained in any additional scope of work established by the Authority in any addendum to the Agreement and accepted in writing by the Consultant; and

**WHEREAS**, the Authority and the Consultant desire to enter into this Addendum to the Agreement to provide for additional services to be rendered by the Consultant under the terms of said Agreement.

**NOW, THEREFORE**, in consideration of the premises and the mutual covenants herein contained, the Authority and the Consultant do hereby agree as follows:

1. Consultant shall perform additional services in accordance with the terms of the Agreement and the attached Exhibit "A." Consultant shall be paid for such additional services according to the payment terms set forth in the Agreement.
2. Consultant shall be compensated for such additional services in the **NOT TO EXCEED amount of THIRTY-ONE THOUSAND SIX HUNDRED SEVENTY-FOUR AND NO/100 DOLLARS (\$31,674.00)**, broken down as follows:

<b>Professional Fees:</b>	<b>NTE:</b>	<b>\$23,749.00</b>
<b>Professional Fees:</b>	<b>LS:</b>	<b>\$0.00</b>
<b>Reimbursable Expenses:</b>	<b>NTE:</b>	<b><u>\$7,925.00</u></b>
<b>Total:</b>		<b>\$31,674.00</b>

3. A. Consultant hereby certifies that it is not on the Scrutinized Companies that Boycott Israel List and is not engaged in a boycott of Israel, as defined in Florida Statutes § 287.135, as amended;

AND

B. (applicable to agreements that may be \$1,000,000 or more) - Consultant hereby certifies that it is: (1) not on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List as defined in Florida Statutes § 287.135; and (2) not engaged in business operations in Cuba or Syria, as defined in Florida Statutes § 287.135, as amended.

4. Authority may terminate the Agreement for cause and without the opportunity to cure if the Consultant is found to have submitted a false certification or has been placed on the Scrutinized Companies that Boycott Israel List or is engaged in a boycott of Israel.

In the event the Agreement is for One Million Dollars (\$1,000,000.00) or more, Authority may terminate this Agreement for cause and without the opportunity to cure if the Consultant is found to have submitted a false certification or has been placed on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List or is engaged in business operations in Cuba or Syria.

5. Except as expressly modified in this Addendum, the Agreement dated June 22, 2018 and all prior addenda will remain in full force and effect.

**IN WITNESS WHEREOF**, the parties hereto by their duly authorized representatives, have executed this Addendum this day of May 12, 2023.

GREATER ORLANDO AVIATION AUTHORITY

By:



Max Marbie  
Sr. Vice President, Capital Programs  
Construction Committee Chair


Approved as to Form and Legality  
(for the benefit of GOAA only)  
this day of May 10, 2023



By: NELSON MULLINS BROAD AND  
CASSEL, Legal Counsel  
Greater Orlando Aviation Authority

AECOM TECHNICAL SERVICES, INC.

By:



Signature (Duly Authorized Rep.)

Jennifer Gootee

Printed Name

AVP, Authorized Signatory

Title



Orlando International Airport  
One Jeff Fuqua Boulevard  
Orlando, Florida, 32827-4392  
(407) 825-2001

# Memorandum

**To:** Members of the Construction Committee

**From:** Dan Carrington, Environmental Manager

**Date:** May 9, 2023

**Re:** Request for Approval of an Addendum to the Continuing Environmental Engineering Consultant Services Agreement with AECOM Technical Services, Inc. for Implementation of a One Semi-Annual Post-Active Remediation Monitoring (PARM) at the Former Dayron Facility for W-00072-OEA Remediation of Dayron Plume at Orlando Executive Airport.

Consultant's proposal, dated May 1, 2023 is for implementation of a one semi-annual groundwater monitoring event at the former Dayron facility at Orlando Executive Airport. The semi-annual PARM event to be performed in late May 2023.

If approved, these services would be effective the date of Construction Committee approval.

This continuing consultant was selected for this task based on (☒ all that apply):

☒ Experience ☐ Available Personnel ☒ Current Workload  
☒ Expertise ☐ Equitable Distribution ☐ Other: \_\_\_\_\_

The MWBE/LDB participation has been reviewed by the Office of Small Business Development. Their findings and recommendation are attached.

Funding is from OEA DFO Dayron. Funding source verified by Melvin Martinez of Construction Finance on 05 / 04 / 23 as correct and available.

It is respectfully requested that the Construction Committee approve an Addendum to the Continuing Environmental Engineering Consultant Services Agreement with AECOM Technical Services Inc, for services contained herein and the amount shown below.

Not to Exceed Fees	\$23,749.00
Lump Sum Fees	\$0.00
Not to Exceed Expenses	\$7,925.00
<b>TOTAL</b>	<b>\$31,674.00</b>
Reviewed by AAC	MPG 5/2/23
AAC Funding Eligibility Review Date	5/2/23

**Date:**  
May 01, 2023

Mr. Dan Carrington, CHMM  
Environmental Project Manager  
The Greater Orlando Aviation Authority  
5850 Cargo Road  
Orlando, Florida 32827

Dear Mr. Carrington,

**Re: Addendum to Continuing Environmental Engineering Consultant Services Agreement  
dated June, 22, 2018**

**Implementation of One Semi-Annual Post-Active Remediation Monitoring (PARM)  
Sampling Event, and Preparation/Submittal of PARM Report  
Former Dayron Facility  
Orlando Executive Airport  
Orlando, Florida**

As requested by the Greater Orlando Aviation Authority (GOAA), AECOM Technical Services, Inc. (AECOM) is pleased to submit this Addendum to perform the following tasks for the referenced site:

- Implement Semi-Annual Groundwater Monitoring for one Post Active Remediation Monitoring (PARM) sampling event to monitor and verify plume stability in the shallow, intermediate, and deep zones; and
- Prepare and submit to the Florida Department of Environmental Protection (FDEP) one PARM Report, with results of the sampling event and answers to the FDEP comments.

These tasks will be performed in accordance with the FDEP review letter, dated March 27, 2023, in which FDEP reviewed the January 2023 PARM Report. The FDEP review letter is provided in **Attachment A**.

### **Proposed Scope of Services**

The following outlines the tasks needed to perform the proposed scope of work:

#### **TASK 1**

##### **A SEMI-ANNUAL PARM SAMPLING EVENT**

This proposal includes one semi-annual PARM event anticipated to be performed in May 2023. The sampling event will take an estimated four days to complete.

Initially, all existing monitor wells, an estimated 91 monitor wells, will be gauged for depth to water, whether sampled or not. The depth to water measurements will be used to determine groundwater flow direction.

A list of the 45 monitor wells to be sampled during the event is included as **Table 1**, and the well locations are shown on **Figure 1**.

Groundwater sample collection will be performed in accordance with the FDEP Standard Operating Procedure (SOP) 001/01 and will be submitted to Southern Research Laboratories, Inc. (SRL) for analysis of select Volatile Organic Compounds (VOCs) by EPA Method 8260.

Samples from seven monitor wells (MW-42-I, MW-67-IR, MW-78-DR, MW-81-I, MW-112-I, MW-118-I and UNK-1) will be analyzed by SRL for the Underground Injection Control (UIC) and natural attenuation parameters sodium, alkalinity, total organic carbon (TOC), and dissolved methane, ethane and ethene.

Groundwater samples collected from monitor wells will be screened in the field for dissolved oxygen, pH, redox potential, specific conductivity, temperature, and turbidity. Sampling purge water will be containerized in 55-gallon drums. It is estimated that two, 55-gallon drums of non-hazardous decontamination and purge water will be generated during the one PARM sampling event.

Those drums will be shipped off site, for disposal by EnviroServe (Formerly known as Clark Environmental).

If additional drums are needed and/or the waste stream is above the Non-Resource Conservation and Recovery Act (RCRA) requirements, AECOM will submit a change order to GOAA for the price difference.

## **B PARM REPORT**

Following the semi-annual PARM event, AECOM will electronically submit one PARM report to GOAA and FDEP. The report will include the analytical results of the semi-annual PARM sampling event and any subsequent responses to FDEP comments.

## **SUBCONTRACTING**

SRL will provide environmental laboratory services and is certified as a Minority Business Enterprise with the City of Orlando.

EnviroServe will provide transportation and disposal of investigative-derived waste.

Refer to **Attachment B** for subcontractor cost proposals from SRL and EnviroServe. Refer to **Attachment C** for the AECOM cost proposal. The MWBE participation for this project is 18.1%.

## **SCHEDULE**

The scope of work described in this cost estimate will be initiated May 23, 2023 and will be completed September 30, 2023. The following is the proposed schedule with target timeframes for the activities discussed in Sections A and B.

<b>Sampling Event</b>	May
<b>Laboratory turnaround</b>	14 days
<b>Draft PARM</b>	5 weeks
<b>GOAA Review</b>	30 days
<b>Final Report</b>	Submit to FDEP within 60 days from receipt of laboratory reports

## **ESTIMATED COST**

AECOM proposes to perform these services on a time-and-material basis in accordance with our Consulting Professional Services Agreement dated June 22, 2018 between GOAA and AECOM Technical Services, Inc. Our cost for performing the above-mentioned scope of work is not-to-exceed **\$31,674.00** with prior written authorization from GOAA.



If the above scope of work meets with your approval, please acknowledge acceptance of this proposal and provide us with an Addendum referencing this cost proposal and the Consulting Professional Services Agreement.

If you have any questions or require additional information, please contact Megan Garcia at (407) 513-8225.

Sincerely,

***AECOM Technical Services, Inc.***

A handwritten signature in black ink, appearing to read 'M. Garcia', with a long horizontal stroke extending to the right.

Megan Garcia  
Project Manager

A handwritten signature in black ink, appearing to read 'J. Gootee', with a stylized, cursive script.

Jennifer Gootee, P.E.  
Department Manager/Approved Signatory

## Tables

**TABLE 1: PROPOSED WELLS FOR SEMI-ANNUAL  
PARM SAMPLING EVENT IN MAY 2023**

MONITOR WELL	AQUIFER ZONE	Screen Interval	UIC Parameters	VOC (8260)
MW-26	Shallow	2'-12'		X
MW-29	Shallow	2'-12'		X
MW-31	Shallow	2'-12'		X
MW-33	Shallow	2'-12'		X
MW-42-I	Intermediate	30'-35'	X	X
MW-44-IR	Intermediate	30'-35'		X
MW-46-I	Intermediate	30'-35'		X
MW-52-DR	Deep	46'-51'		X
MW-61-I	Intermediate	30'-35'		X
MW-62-I	Intermediate	30'-35'		X
MW-67-IR	Intermediate	30'-35'	X	X
MW-70-I	Intermediate	30'-35'		X
MW-72-IR	Intermediate	30'-35'		X
MW-74-I	Intermediate	30'-35'		X
MW-75-I	Intermediate	30'-35'		X
MW-76-I	Intermediate	30'-35'		X
MW-78-DR	Deep	40'-45'	X	X
MW-81-I	Intermediate	30'-35'	X	X
MW-84-I	Intermediate	30'-35'		X
MW-90-D	Deep	47'-52'		X
MW-93-D	Deep	50'-55'		X
MW-94-D	Deep	50'-55'		X
MW-102-I	Intermediate	30'-35'		X
MW-103-D	Deep	50'-55'		X
MW-106-D	Deep	55'-60'		X
MW-111-I	Intermediate	25'-40'		X
MW-112-I	Intermediate	30'-35'	X	X
MW-113-DR	Deep	50'-55'		X
MW-114-D	Deep	45'-50'		X
MW-115-I	Intermediate	30'-35'		X
MW-116-I	Intermediate	35'-40'		X
MW-117-I	Intermediate	35'-40'		X
MW-118-I	Intermediate	30'-35'	X	X
MW-120-I	Intermediate	30'-35'		X
MW-122-D	Deep	50'-55'		X
MW-123-I	Intermediate	30'-35'		X
MW-124-D	Deep	50'-55'		X
MW-125-I	Intermediate	31'-36'		X
MW-126-D	Deep	50'-55'		X
MW-127-I	Intermediate	30'-35'		X
MW-128-I	Intermediate	30'-35'		X
MW-129-I	Intermediate	30'-35'		X
MW-130-I	Intermediate	30'-35'		X
MW-133-D	Deep	50'-55'		X
UNK-1	Intermediate	30'-35'	X	X

UIC params = sodium, total alkalinity, EPA Compendium Method RSK-175 (MEE), and TOC

## Figures



**Attachment A**  
**FDEP Comment Letter**



# FLORIDA DEPARTMENT OF Environmental Protection

Central District Office  
3319 Maguire Blvd., Suite 232  
Orlando, Florida 32803

**Ron DeSantis**  
Governor

**Jeanette Nuñez**  
Lt. Governor

**Shawn Hamilton**  
Secretary

March 27, 2023

**SENT BY ELECTRONIC MAIL**

[Dcarrington@goaa.org](mailto:Dcarrington@goaa.org)

Mr. Dan Carrington  
Environmental Project Manager  
Greater Orlando Aviation Authority  
Orlando International Airport  
One Airport Boulevard  
Orlando, Florida 32827-4399

Orange County - Waste Cleanup  
Former Dayron  
5850 Cargo Road, Orlando  
OGC Case No. 91-1113  
WCU Site ID: ERIC\_12565

**Review of January 2023 Post Active Remediation Monitoring Report**


Dear Mr. Carrington:

The Department has reviewed the January 2023 Post Active Remediation Monitoring (PARM) Report for the former Dayron facility located at 5850 Cargo Road, Orlando, Orange County, Florida. On Page 9 of the report, it is recommended to continue the Semi-Annual PARM program with the next Semi-Annual event to be scheduled in April 2023. The Department concurs that the PARM sampling program should be continued as currently scoped.

Since the next Semi-Annual Sampling event is scheduled for April 2023, the Department anticipates receiving the next PARM Report for the Former Dayron Facility by June 30, 2023. Please submit the Report in electronic format to [DEP\\_CD@dep.state.fl.us](mailto:DEP_CD@dep.state.fl.us), with a copy to [Roger.Sussko@dep.state.fl.us](mailto:Roger.Sussko@dep.state.fl.us). If the file is very large, you may post it to the Waste Cleanup folder on the Central District's ftp site at: [ftp://ftp.dep.state.fl.us/pub/incoming/Central\\_District/Waste\\_Cleanup/](ftp://ftp.dep.state.fl.us/pub/incoming/Central_District/Waste_Cleanup/). After posting the document, send an e-mail to [DEP\\_CD@dep.state.fl.us](mailto:DEP_CD@dep.state.fl.us), with a copy to [Roger.Sussko@dep.state.fl.us](mailto:Roger.Sussko@dep.state.fl.us), alerting us that it has been posted.

If you have any questions concerning this correspondence, please contact Roger Sussko by telephone at (407) 897-4176, or by email at [Roger.Sussko@Floridadep.gov](mailto:Roger.Sussko@Floridadep.gov).

Sincerely,

A handwritten signature in black ink that reads "Roger Sussko". The signature is written in a cursive, flowing style.

Roger Sussko  
Engineering Specialist IV  
Permitting and Waste Cleanup Program

c: Phil Burguiere, P.G., AECOM, [phil.burguiere@aecom.com](mailto:phil.burguiere@aecom.com)  
James Russell, P.E., OCEPD, [james.russell@ocfl.net](mailto:james.russell@ocfl.net)  
Susan Sitkoff, City of Orlando, [susan.sitkoff@cityoforlando.net](mailto:susan.sitkoff@cityoforlando.net)  
FDEP Staff: Roger Sussko, Lu Burson, Reggie Phillips

**Attachment B**

**Cost Estimates for:  
SRL and EnviroServe**

**Southern Research Laboratories, Inc.**

279 Douglas Ave., Suite 1110

Altamonte Springs, Florida 32714

(407) 522-7100 Fax: (407) 522-7043

**Estimate**

DATE	ESTIMATE NO.
4/6/2023	1395

***Estimate for:*****AECOM****150 N Orange Avenue, Suite 200****Orlando, Florida 32801****Phone: 407-513-8240****Fax: 407-839-1789**

<b>CONTACT: Megan Garcia/Caroline Bekins</b>			
<b>PROJECT: GOAA Dayron</b>			
QTY	DESCRIPTION	COST	TOTAL
45	Volatile Aromatics/Halocarbons in Water (5030/8260)	95.00	4,275.00
7	Sodium (Na), Water	16.00	112.00
7	Alkalinity, Total (CaCO <sub>3</sub> ) (310.1)	25.00	175.00
7	Total Organic Carbon, Water (SM 5310B-2000)	30.00	210.00
7	RSK 175 (Dissolved Gases-methane, ethane, and ethane)	125.00	875.00
1	Environmental Impact Fee-2023 (per work order)	12.00	12.00
1	Electronic Data Deliverables	75.00	75.00
We look forward to working with you.		<b>TOTAL</b>	<b>\$5,734.00</b>



755 PRARIE INDUSTRIAL PKWY,  
MULBERRY, FLORIDA, 33860  
QUOTE #: 0034954

DATE: 04/11/2023

**PROJECT PROPOSAL**

**CLIENT**

**MEGAN GARCIA**

AECOM

150 N ORANGE AVE, SUITE 200, ORANDO, FLORIDA, 32801

**PROJECT DESCRIPTION**

DRUM PICKUP

GOAA DAYRON

THE FOLLOWING DESCRIBES OUR UNDERSTANDING OF THE SCOPE OF SERVICES TO BE PERFORMED BY ENVIROSERVE, FOR THE CLIENT, AT THE ABOVE REFERENCED LOCATION KNOWN AS THE JOB SITE.

**Scope of Work**

Non Haz Drum Pickup / Transportation and Disposal, Drums must be accessible by truck

Drums must be DOT Shippable and on Hard surface to use drum dolly to move drum to truck

Non Haz Testing and Profile for Non Haz disposal Required

Service to be Provided and Invoiced based on attached signed terms of this Quote

**FEE STRUCTURE**

**TRANSPORTATION**

ITEM	EST.QTY.	UNIT PRICE	UNIT	TOTAL
TRANSPORTATION 55 GAL DRUMS <b>NOTES:</b> SUBJECT TO FUEL SURCHARGE, Drums must be DOT Shippable on Hard surface with access for Truck to get within 50ft of drum staging/holding area.	2.00	\$50.00	DRUM	\$100.00
LESS THAN 6 DRUM PICKUP STOP FEE	1.00	\$50.00	EACH	\$50.00

TRANSPORTATION SUBTOTAL: \$150.00

**DISPOSAL**

ITEM	EST.QTY.	UNIT PRICE	UNIT	TOTAL
55 GAL DRUM NON HAZ LIQUID	2.00	\$80.00	EACH	\$160.00

DISPOSAL SUBTOTAL: \$160.00

**SUPPLIES**

ITEM	EST.QTY.	UNIT PRICE	UNIT	TOTAL
ENERGY SURCHARGE 10% INVOICE TOTAL	1.00	\$31.00	EACH	\$31.00

SUPPLIES SUBTOTAL: \$31.00

**TOTAL JOB ESTIMATE: \$341.00**

**Attachment C**  
**AECOM Cost Estimate**

ATTACHMENT C  
GOAA  
FORMER DAYRON FACILITY  
SEMI-ANNUAL SAMPLING AND REPORTING  
ORLANDO EXECUTIVE AIRPORT

LABOR CATEGORY	HOURLY RATE	TASK														TOTAL HOURS	TOTAL COSTS
		Hours	1 Rt x Hrs	Hours	2 Rt x Hrs	Hours	3 Rt x Hrs	Hours	4 Rt x Hrs	Hours	5 Rt x Hrs	Hours	6 Rt x Hrs	Hours	7 Rt x Hrs		
Consulting/ Engineering:																	
QA/QC CONTROL	\$186.00	2	\$372.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00	2	\$372.00
PROJECT MANAGER	\$143.00	25	\$3,575.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00	25	\$3,575.00
ENGINEER IV	\$146.00	40	\$5,840.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00	40	\$5,840.00
SCIENTIST III	\$111.00	48	\$5,328.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00	48	\$5,328.00
Sr CADD DESIGNER	\$96.00	12	\$1,152.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00	12	\$1,152.00
ENVIRONMENTAL TECH II	\$87.00	66	\$5,742.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00	66	\$5,742.00
PROJECT MANAGEMENT ASST.	\$85.00	16	\$1,360.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00	16	\$1,360.00
Health and Safety Officer	\$190.00	2	\$380.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00	2	\$380.00
			\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00	0	\$0.00
TOTAL PERSONNEL		211	\$23,749.00	0	\$0.00	0	\$0.00	0	\$0.00	0	\$0.00	0	\$0.00	0	\$0.00	211	\$23,749.00
Subcontractors Fees & Expenses:																	
Misc./Equipment/Shipping**		\$1,850.00															\$1,850.00
EnviroServe		\$341.00															\$341.00
SRL*		\$5,734.00															\$5,734.00
																	\$0.00
																	\$0.00
																	\$0.00
																	\$0.00
																	\$0.00
TOTAL FEES & EXPENSES		\$7,925.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00			\$7,925.00
GRAND TOTAL		\$31,674.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00			\$31,674.00

\* MWBE 18.1%

\*\* YSI 556 Meter - \$100/Day X 4 Day x 2 technicians = \$800  
Turbidity Meter - \$20/Day X 4 Day x 2 technicians = \$160  
Pump - \$60/Day X 4 Days x 2 technicians = \$480  
Depth Probe - \$10 X 4 Days x 2 technicians = \$80  
Expendables (tubing/gloves/etc.) \$25/Day X 4 Days x 2 technicians = \$200  
IDW Drums - \$65/drum X 2 Drums = \$130  
\$1850 includes equipment costs for one sampling event for 2 technicians



## GREATER ORLANDO AVIATION AUTHORITY

---

Orlando International Airport  
5850-B Cargo Road  
Orlando, Florida 32827-4399

### MEMORANDUM

To: Members of the Construction Committee

From: Edelis Molina, Sr. Small Business Administrator

Date: May 09, 2023

Re: Request for Approval of an Addendum to the Continuing Environmental Engineering Services Agreement with AECOM Technical Services, Inc. for Implementation of a One Semi-Annual Post-Active Remediation Monitoring (PARM) at the Former Dayron Facility at Orlando Executive Airport.

We have reviewed the qualifications of the subject contract's MWBE/LDB/VBE specifications and determined that AECOM Technical Services, Inc. proposes 18% MWBE participation on this addendum.

Our analysis indicates that AECOM Technical Services, Inc. is eligible for award of the subject addendum.

**MWBE UTILIZATION FORM FOR NON-FEDERALLY FUNDED PROJECTS****PLEASE COMPLETE THIS FORM**

This form should be used to report Construction and Engineering /Professional Services activities.

Name of Airport: Orlando International Airport

Telephone No: (407) 825-7130

Address: One Jeff Fuqua Boulevard, Orlando, FL 32827

Project Name & Number: Request for Approval of an Addendum to the Continuing Environmental Engineering Services Agreement with AECOM Technical Services, Inc. for Implementation of a One Semi-Annual Post-Active Remediation Monitoring (PARM) at the Former Dayron Facility at Orlando Executive Airport.

**1. Construction Information:**

Addendum Amount: \_\_\_\_\_

**2. MWBE Goal by Group Representation:**

Asian Pacific American	_____	Actual Result	_____
Asian Subcontinent American	_____	Actual Result	_____
Black American	_____	Actual Result	_____
Caucasian Female American	_____	Actual Result	_____
Hispanic American	_____	Actual Result	_____
Native American	_____	Actual Result	_____
Other	_____	Actual Result	_____
<b>Total MWBE Participation</b>	<b>-</b>	<b>Actual Result</b>	<b>_____</b>

**3.a. Prime Contractor Information:**

Name: \_\_\_\_\_

Address: \_\_\_\_\_

City, State, Zip: \_\_\_\_\_

Telephone: \_\_\_\_\_

**3.b. Name and Address of MWBE Subcontractor**

Name: \_\_\_\_\_

Address: \_\_\_\_\_

City, State, Zip: \_\_\_\_\_

Telephone: \_\_\_\_\_

**3.c. \*Identity:**

Work Item(s): \_\_\_\_\_

Amount of Subcontract \_\_\_\_\_

Percent of Prime Contract (%): \_\_\_\_\_

**4. Engineering/Professional Services Information:**

Addendum Amount: \$31,674.00

**5. MWBE Goal by Group Representation:**

Asian Pacific American	-	Actual Result	0%
Asian Subcontinent American	-	Actual Result	0%
Black American	5,734.00	Actual Result	18%
Caucasian Female American	-	Actual Result	0%
Hispanic American	-	Actual Result	0%
Native American	-	Actual Result	0%
Other	-	Actual Result	0%
<b>Total MWBE Participation</b>	<b>5,734.00</b>	<b>Actual Result</b>	<b>18%</b>

**6.b. Engineering / Professional Service Firm Information:**

Name: AECOM Technical Services, Inc.

Address: 150 North Orange Avenue, Suite 200

City, State, Zip: Orlando, FL 32801

Telephone: (803) 636-2425

**6.b. Name and Address of MWBE Subconsultant**

Name: Southern Research Laboratories, Inc.

Address: 2251 Lynx Lane, Suite 1

City, State, Zip: Orlando, Florida 32804

Telephone: (407) 522-7100

**6.c. \*Identity:**

Black American

Work Item(s): Environmental laboratory services

Amount of Subcontract \$5,734.00

Percent of Prime Contract (%): 18%

\* In Items 3.c. and 6.c. above specify the identity of MWBE Subcontractors and E/PS Firms (e.g. Black American, Hispanic American, Asian Subcontinent American, Asian Pacific American, Caucasian Female American, Native American & Other)