


Amendment 3 to Addendum 3 to Page 2 of 2
Agreement dated March 24, 2023 Rev. 8/2017

Professional Fees: NTE: $4,289,060.53 
Professional Fees: LS: $0.00 
Reimbursable Expenses: NTE: $919,386.00 

Total:  $5,208,446.53 

3. Except as expressly modified in this Amendment, the Agreement dated March
24th, 2023, and all prior addenda will remain in full force and effect.

IN WITNESS WHEREOF, the parties hereto by their duly authorized representatives, 
have executed this Amendment this day of ___________________. 

GREATER ORLANDO AVIATION AUTHORITY 

 
   By: _____________________________  

Kevin J. Thibault, P.E. 
Chief Executive Officer  

 
 
 

JACOBS PROJECT MANAGEMENT CO. 

By: _____________________________ 
Signature (Duly Authorized Rep.)

_____________________________ 
Printed Name 

_____________________________ 
Title 

Approved as to Form and Legality 
(for the benefit of GOAA only) 
this day of __________ 

By:________________________ 
    NELSON MULLINS BROAD AND  
    CASSEL, Legal Counsel 
    Greater Orlando Aviation Authority 





SMALL BUSINESS

The DBE participation has been reviewed by the Office of Small Business Development. Their findings and 
recommendation are attached.

ALTERNATIVES

None.

FISCAL IMPACT

Funding is from FDOT Grants to the extent eligible, Passenger Facility Charges to the extent eligible, Customer Facility 
Charges to the extent eligible, and General Airport Revenue Bonds. Funding source verified by _________________ of 
Construction Finance on ___/___/___ as correct and available.

RECOMMENDED ACTION

It is respectfully requested that the Construction Committee approve an Amendment to Addendum No. 3 to the 
���Æ�����µ�Ÿ�À���� �W�Œ�}�P�Œ���u�� �D���v���P���u���v�š�� ���v���� �K�À���Œ�•�]�P�Z�š�� �^���Œ�À�]�����•�� �(�}�Œ�� �d���Œ�u�]�v���o�� ���� �W�Œ�}�P�Œ���u�•�� ���P�Œ�����u���v�š�� �Á�]�š�Z�� �:�����}���•��
�W�Œ�}�i�����š��Management Co. for the services contained herein and the amount as shown below:

Not to Exceed Fees $4,289,060.53
Lump Sum Fees $0.00
Not to Exceed Expenses $919,386.00

TOTAL $5,208,446.53
AAC – Compliance Review Date
AAC – Funding Eligibility Review Date
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February 12th, 2024

Mr. Max Marble
SR VP Capital Programs

Greater Orlando Aviation Authority
Orlando International Airport
One Jeff Fuqua Blvd
Orlando, FL 82827

Subject: Updated and Amended Addendum No. 3

Dear Mr. Marble,

At the request of the Greater Orlando Aviation Authority (GOAA), Jacobs Project Management
Co. is pleased to provide the below updated and amended Addendum No. 3 which was previously
approved by GOAA in August and September of 2023. Please find the proposal scope, schedule,
fee, and backup in the following documentation.

We appreciate the opportunity to provide this proposal, and if you have any questions please do
not hesitate to ask.

Sincerely,

Brad Miller | Jacobs | Aviation Program Manager, VP
M: 303.618.4335 | brad.miller@jacobs.com

Jacobs. 
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TABLE B – Staff Schedule Extension

Staff below extended from March 2023 to January 2028 in alignment with BP-S00196 Project – See Table A for all relevant details

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31 32 33 34 35 36 37 38 39 40 41 42 43 44

2028
6/24 7/24 8/24 9/24 10/24 11/24 12/24 1/25 2/25 3/25 4/25 5/25 6/25 7/25 8/25 9/25 10/25 11/25 12/25 1/26 2/26 3/26 4/26 5/26 6/26 7/26 8/26 9/26 10/26 11/26 12/26 1/27 2/27 3/27 4/27 5/27 6/27 7/27 8/27 9/27 10/27 11/27 12/27 1/28

DBE Subcontractor

EPMO DIRECTOR 2,322 0.5 0.5 0.5 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 0.5 0.5 0.5 0.5 0.5 0.5
CONTRACT MANAGEMENT DIRECTOR 2,408 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 0.5 0.5 0.5 0.5
CONSTRUCTION MANAGEMENT DIRECTOR 3,010 0.5 0.5 0.5 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 0.5 0.5 0.5 0.5
AIRFIELD CIVIL PM 3,784 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0
COST AND CHANGE ENGINEER 4,300 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0
CA ENGINEERING 3,784 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0

19,608 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 3.0 3.0 3.0 6.0 6.0 6.0 6.0 6.0 6.0 6.0 6.0 6.0 5.5 5.5 5.5 5.0 5.0 4.5 4.0 3.5 3.5 3.0 2.0 2.0 2.0

ADDENDUM 3 AND AMENDMENT 1 TO ADDENDUM 3

FTE FTE FTE FTE FTEFTEFTE FTE FTE FTE FTE FTE FTE FTE FTE FTE FTEFTE FTE FTE FTEFTE FTE FTE FTE FTE FTE FTE FTE FTE FTEFTE FTE FTE FTE FTE

2027

BPS - 196

FTE

BPS 196 Inspector Services Staff Extension - Staff Schedule 2024 2025 2026

Position Planned Hrs FTE FTE FTEFTE FTE FTE FTE

Jacobs. 

I I I I I I I I I I I I I I I I I I I I I 
I I I I I I I I I I I I I I I I I I I I I 

I I I 

I I I 

I I I 
I I I 
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TABLE C – Vehicle Distribution

Approximate Vehicle Estimate Basis for 1 vehicle:

Lease - $1,000
Fuel - $375
Preventive Maintenance/Repairs - $100
Telematics - $22 (relies on GPS & other onboard monitoring systems to transmit essential vehicle data, such as location, fuel consumption & vehicle speed,
back to a central hub)
MAP - $3 (Wheels Maintenance Assistance Program (MAP) provides 24-hour support working directly with repair facilities to determine necessary repairs,
issue authorizations & processing payments)
Insurance – Included

Vehicles are pool vehicles assigned to the project, not individuals, for use for the Jacobs team & PMO administrative staff (approximately 13 individuals).
Actual cost backup for the expenditures listed above will be submitted for payment monthly billed against NTE amount.

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28

9/23 10/23 11/23 12/23 1/24 2/24 3/24 4/24 5/24 6/24 7/24 8/24 9/24 10/24 11/24 12/24 1/25 2/25 3/25 4/25 5/25 6/25 7/25 8/25 9/25 10/25 11/25 12/25

$6,000 $10,500 $10,500 $10,500 $10,500 $10,500 $10,500 $10,500 $10,500 $10,500 $10,500 $10,500 $10,500 $10,500 $10,500 $10,500 $10,500 $10,500 $10,500 $10,500 $10,500 $10,500 $10,500 $10,500 $10,500 $10,500 $10,500 $10,500

4 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7

2023 2024 2025

29 30 31 32 33 34 35 36 37 38 39 40 41 42 43 44 45 46 47 48 49 50 51 52 53

2028
1/26 2/26 3/26 4/26 5/26 6/26 7/26 8/26 9/26 10/26 11/26 12/26 1/27 2/27 3/27 4/27 5/27 6/27 7/27 8/27 9/27 10/27 11/27 12/27 1/28

$10,500 $10,500 $10,500 $3,000 $3,000 $3,000 $3,000 $3,000 $3,000 $3,000 $3,000 $3,000 $3,000 $3,000 $3,000 $3,000 $3,000 $3,000 $3,000 $3,000 $3,000 $3,000 $3,000 $3,000 $3,000 $387,000 Total

7 7 7 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 # of Vehicles

20272026

Jacobs. 
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TABLE D – OFFICE SUPPLY ESTIMATE

Supply Item QTY Unit Estimated
Cost Total Year

Kleenex 4 Dozen $18.00 $72.00
Paper Towels 9 Dozen $15.00 $135.00
Dish Soap 3 Multi-Pack $28.00 $84.00
Lysol Wipes 3 Multi-Pack $39.00 $117.00
Manila Folders 8.5 X 11 12 Box $39.00 $468.00
Manila Envelopes 11 X 14 4 Box $42.00 $168.00
Note Pads 8.5 X 11 4 Dozen $35.00 $140.00
Note Pads 5 X 8 4 Dozen $12.00 $48.00
Post-It Notes 1.5 X 2 3 Dozen $10.00 $30.00
Post-It Notes 3 X 3 3 Dozen $21.00 $63.00
Paper Clips SM 4 Dozen $7.00 $28.00
Paper Clips LG 4 Dozen $9.00 $36.00
Binder Clips - Assorted 5 Dozen $20.00 $100.00
Ink Pens - Black 5 Dozen $19.00 $95.00
Ink Pens - Blue 5 Dozen $19.00 $95.00
Ink Pens - Red 5 Dozen $19.00 $95.00
Sharpies - Assorted 4 Dozen $15.00 $60.00
Highlighters - Assorted 4 Dozen $12.00 $48.00
Rubber Bands - Assorted 2 Box $6.00 $12.00
Scotch Tape Refills 3 Dozen $18.00 $54.00
Staples 2 Dozen $5.00 $10.00
Push Pins 2 Dozen $5.00 $10.00
Scissors 5 Each $6.00 $30.00
Batteries - AAA 2 Dozen $22.00 $44.00
Batteries - AA 2 Dozen $30.00 $60.00
Copy Paper 8.5 X 11 6 Case $43.00 $258.00
Copy Paper 8.5 X 14 4 Case $65.00 $260.00
Copy Paper 11 X 17 3 Case $75.00 $225.00
Mouse Pads 3 Each $15.00 $45.00
Desk Trays (Set Of 2) 8 Set $6.00 $48.00
Expo Dry Erase Marker Set 3 Set $15.00 $45.00

Estimated Annual Total $2,983.00
Estimated Monthly Total $248.58

53 Month Total Estimate for Addendum No. 3 $13,175.00
Note: Total estimate figure is rounded up to nearest dollar

Jacobs. 
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OTHER ASSUMPTIONS AND CLARIFICATIONS

1. This scope of work assumes a Notice to Proceed based upon GOAA Board Approval.

2. Jacobs will provide pay roll backup to support actual rates per previous rate approvals by GOAA.

3. Other relatable items not covered in this scope include computer equipment, software,
communications network, office space or furniture.

4. The presence or duties of Jacobs’ personnel at a construction site, whether as onsite representative
or otherwise, do not make Jacobs’ or Jacobs’ personnel in any way responsible for those duties
that belong to Client and/or the construction contractor or other entities, and do no relieve the
construction contractor or any other entity of their obligation, duties, and responsibilities, including,
but not limited to, all construction methods, means, techniques, sequences, and procedures
necessary for coordinating and completing all portions of the construction work in accordance with
the construction contract documents and any health or safety precautions required by such
construction work.

5. Responsible for Geotechnical services - In soils, foundation, groundwater, and other subsurface
investigations, the actual characteristics may vary significantly between successive test points and
sample intervals and at locations other than where observations, exploration, and investigations
have been made. Because of the inherent uncertainties in subsurface evaluations, changed or
unanticipated underground conditions may occur that could affect total project cost and/or
execution. These conditions and cost/execution effects are not the responsibility of Jacobs.

6. Staff positions provided are based on feedback from GOAA staff through meetings, Jacobs’
interpretation of GOAA processes and procedures, and industry standards of management teams
of aviation programs of similar stature. If changes in the program scope occurs, or changes become
necessary due to discovery of GOAA requirements, Jacobs will present amendments to this
addendum as necessary for GOAA approval.

7. The escalation amount included is subject to GOAA approval.

8. This proposal excludes third party commissioning which will be procured by addendum or
amendment issuance per GOAA approval in the future.

9. Review of Third-Party Design - Any review by Jacobs of design prepared by a third - party shall be
for general conformance with the design intent, drawings and specifications but not a complete
review of all design details and calculations. The Designer and their design professionals shall
remain responsible for the accuracy and completeness of their design and construction documents.
Jacobs does not assume any liability for work product(s) prepared by third parties, including but
not limited to design and related work and makes no representation or warranty regarding same.
Jacobs will reasonably rely upon the accuracy, and completeness of the information/data provided
by the Client or other third parties.

10. Providing Construction/Cost Estimates - In providing opinions of cost, financial analyses, economic
feasibility projections, for the project, Jacobs has no control over cost or price of labor and materials;
unknown or latent conditions of existing equipment or structures that may affect operation or
maintenance costs; competitive bidding procedures and market conditions; time or quality of
performance by operating personnel or third parties; and other economic and operational factors
that may materially affect the ultimate project cost or schedule. Therefore, Jacobs makes no
warranty that Client's actual project costs, financial aspects, economic feasibility, will not vary from
Jacobs’ opinions, analyses, projections, or estimates.

Jacobs. 
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11. DBE participation for the reconciled Addendum 3 as shown in Table A is 31.5%.
$9,430,448.60 in total participation for GCI, PSA and Ardmore Roderick against the total Addendum
3 value of $29,939,494.53.

12. Jacobs will follow GOAA Travel Policy except when the Travel Premium is applied. The travel
premium applies only to two positions currently: Construction Management Director and Contract
Management Director.

13. Per GOAA request, Jacobs has submitted retroactive items related to Addendum No. 3 for GOAA
CEO approval. Jacobs will provide this approval during invoicing for the related items.

14. Nothing herein modifies the standard of care set forth in the base agreement.

Jacobs. 



TRUTH IN NEGOTIATION CERTIFICATION 

 

 

 

The Consultant hereby certifies, covenants, and warrants that wage rates and other factual unit costs 
supporting the compensation for this project’s agreement are accurate, complete, and current at the 
time of contracting. 

The Consultant further agrees that the original agreement price and any additions thereto shall be 
adjusted to exclude any significant sums by which the Aviation Authority determines the agreement 
price was increased due to inaccurate, incomplete, or noncurrent wage rates and other factual unit 
costs.  All such agreement adjustments shall be made within (1) year following the end of the contract.  
For purposes of this certificate, the end of the agreement shall be deemed to be the date of final billing 
or acceptance of the work by the Aviation Authority, whichever is later. 

 

Consultant:  Jacobs  

By:        

Print Name:   Brad A Miller 

Date: _02/19/24________ 
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Terminal C Support Airfield CoordinationBen Brown $ 197.00 300 $ 59,100.00

Terminal C Support Quality Control Paul Zimmerman $ 93.00 0 $ 0.00

Terminal C Support Quality Control Sam Chizek $ 61.00 1040 $ 63,440.00

Terminal C Support Quality Control Lauren Brown $ 77.00 28 $ 2,156.00

Terminal C Support Quality Control TBD $ 52.00 0 $ 0.00

NTE Fees $ 124,696.00

NTE Expenses $ 34,146.34

FY 24 Total $ 158,842.34

Project Department Name
Rates Total Hours Total Cost

Terminal C Support Airfield CoordinationBen Brown $ 202.91 384 $ 77,917.44

Terminal C Support Quality Control Paul Zimmerman $ 95.79 0 $ 0.00

Terminal C Support Quality Control Sam Chizek $ 62.83 1920 $ 120,633.60

Terminal C Support Quality Control Lauren Brown $ 79.31 48 $ 3,806.88

Terminal C Support Quality Control TBD $ 53.56 0 $ 0.00

NTE Fees $ 202,357.92

NTE Expenses $ 58,536.59

FY 25 Total $ 260,894.51

Project Department Name
Rates Total Hours Total Cost

Terminal C Support Airfield CoordinationBen Brown $ 209.00 384 $ 80,254.96

Terminal C Support Quality Control Paul Zimmerman $ 98.66 0 $ 0.00

Terminal C Support Quality Control Sam Chizek $ 64.71 1920 $ 124,252.61

Terminal C Support Quality Control Lauren Brown $ 81.69 48 $ 3,921.09

Terminal C Support Quality Control TBD $ 55.17 0 $ 0.00

NTE Fees $ 208,428.66

NTE Expenses $ 58,536.59

FY 27 Total $ 266,965.24

Project Department Name
Rates Total Hours Total Cost

Terminal C Support Airfield CoordinationBen Brown $ 215.27 288 $ 61,996.96

Terminal C Support Quality Control Paul Zimmerman $ 101.62 0 $ 0.00

Terminal C Support Quality Control Sam Chizek $ 66.66 1920 $ 127,980.19

Terminal C Support Quality Control Lauren Brown $ 84.14 48 $ 4,038.72

Terminal C Support Quality Control TBD $ 56.82 0 $ 0.00

NTE Fees $ 194,015.86

NTE Expenses $ 48,780.49

FY 26 Total $ 242,796.35

Project Department Name
Rates Total Hours Total Cost

Terminal C Support Airfield CoordinationBen Brown $ 221.73 0 $ 0.00

Terminal C Support Quality Control Paul Zimmerman $ 104.67 0 $ 0.00

Terminal C Support Quality Control Sam Chizek $ 68.66 640 $ 43,939.86

Terminal C Support Quality Control Lauren Brown $ 86.66 16 $ 1,386.63

Terminal C Support Quality Control TBD $ 58.53 0 $ 0.00

NTE Fees $ 45,326.49

NTE Expenses $ 0.00

FY 28 Total $ 45,326.49

$ 774,824.93
$ 200,000.00
$ 974,824.93
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Inspector Aide

�&�z���î�ô���>���E�d�����Z���]�u���µ�Œ�•�����o�������Æ�‰���v�•���•

STC Title

Senior Project Manager

Senior Inspector  - Civil

Inspector

Project Coordinator

Total NTE Fees
Total NTE Expenses
Loyal Wingman GRAND TOTAL

Loyal Wingman, LLC TERMINAL C SUPPORTTEAM FY27 - START DATE OCTOBER  1, 2026

STC Title

Senior Project Manager

Senior Inspector  - Civil

Inspector

Project Coordinator

Inspector Aide

�&�z���î�ó���>���E�d�����Z���]�u���µ�Œ�•�����o�������Æ�‰���v�•���•

Loyal Wingman, LLC TERMINAL C SUPPORTTEAM FY28 - START DATE OCTOBER  1, 2027
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STC Title

Senior Project Manager

Senior Inspector  - Civil

Inspector

Project Coordinator

Inspector Aide

�&�z���î�ñ���>���E�d�����Z���]�u���µ�Œ�•�����o�������Æ�‰���v�•���•

Loyal Wingman, LLC TERMINAL C SUPPORTTEAM FY26 - START DATE OCTOBER  1, 2025

Senior Inspector  - Civil

Inspector

Project Coordinator

Inspector Aide

Loyal Wingman, LLC TERMINAL C SUPPORT TEAM FY25 - START DATE OCTOBER  1, 2024

STC Title

Senior Project Manager

Project Coordinator

Inspector Aide

�&�z���î�ð���>���E�d�����Z���]�u���µ�Œ�•�����o�������Æ�‰���v�•���•

Loyal Wingman, LLC TERMINAL C SUPPORT TEAM FY24 - START DATE March 5, 2024

�^�d�����d�]�š�o��

Senior Project Manager

Senior Inspector  - Civil

Inspector
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February 29, 2024

Mr. Brad Miller
11308 Terminal C Service Road
Orlando, FL 32824

Subject: South Terminal Restart Program
Orlando International Airport: John Danner hours extension through 2027

Dear Mr. Miller:

GCI Inc. is pleased to submit this proposal to provide Design and Construction Phase services for the 
above-referenced program at the Orlando International Airport. This proposal has been prepared based on 
our understanding of the requested personnel and time frames.

The scope of our services for the proposed work will consist of providing assistance to the Project 
Management Office (PMO) staff in the areas of design review, construction project management, project 
inspection, safety oversight, and construction coordination in support of the program.

Our estimated man-hour requirements and applicable unit rates for completion of the project are attached 
to this proposal.  The total contract value is estimated at $472,368.69. This amount consists of 
$472,368.69 for Not to Exceed Fees and $0.00 for Not to Exceed Expenses.  The Not to Exceed 
Expenses include the following: reproduction cost for updated drawings, specifications for various projects, 
IT equipment for field use, and estimating and documentation management software.

MWBE/LDB participation as proposed by GCI Inc. has been reviewed by the Office of Small Business 
Development. Their findings and recommendation are attached.

The services for this project will be performed in accordance with the provisions of GOAA’s standard 
agreement for professional services and as indicated in the attached project schedule showing the 
proposed staffing levels for the duration of the work.

We appreciate the opportunity to present this proposal and we look forward to working with the PMO staff 
on this most important project.  Should you have any questions or if we may be of further assistance, do 
not hesitate to contact the undersigned.

Sincerely,

GCI INC

Owusu Amaning
President

Program/Project Management • Construction Management Consultant • Owner’s Authorized Representative • 
Maintenance Management Consultant • Construction Engineering and Inspection

Headquarters: 2290 North Ronald Reagan Blvd., Suite 100, Longwood, FL 32750 • Phone 407•331•6332 • Fax 407•331•9066
Offices: • Orlando •Tampa • New Orleans



GCI INC SOUTH TERMINAL PROJECT TEAM FY26

Project STC Title Department Name

South Terminal C 
Rates Total Hours Total Cost

Senior Inspector - Civil Quality Control John Danner 144.24$                                1,528 220,398.72$                

NTE Fees 220,398.72$                

�&�z���î�ò���r���E�d�����Z���]�u���µ�Œ�•�����o�������Æ�‰���v�•���• NTE Expenses

FY 26 Total 220,398.72$                

GCI INC SOUTH TERMINAL PROJECT TEAM FY27

Project STC Title Department Name

South Terminal C 
Rates Total Hours Total Cost

Senior Inspector - Civil Quality Control John Danner 148.57$                                1,696 251,969.97$                

NTE Fees 251,969.97$                

�&�z���î�ó���r���E�d�����Z���]�u���µ�Œ�•�����o�������Æ�‰���v�•���• NTE Expenses -$                             

FY 27 Total 251,969.97$                

Total NTE Expenses -$                      
Total NTE Fees 472,368.69$         

472,368.69$         GCI INC GRAND TOTAL



South Terminal Restart Program

Construction Phase OAR Staffing Estimate - FY26

Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep
  

STC Sr. Inspector - Civil Quality Control John Danner 176 160 168 176 168 168 176 168 168 1,528

TOTAL STAFF HOURS 0 0 0 176 160 168 176 168 168 176 168 168 1,528

TotalSTC Title Department Name
2025 2026I 

I 
I 
I 



South Terminal Restart Program

Construction Phase OAR Staffing Estimate - FY27

Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep
  

STC Sr. Inspector - Civil Quality Control John Danner 176 152 176 176 160 168 176 168 168 176 0 0 1,696

TOTAL STAFF HOURS 176 152 176 176 160 168 176 168 168 176 0 0 1,696

TotalSTC Title Department Name 2026 2027I 
I 
I 

I I 
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March 7, 2024 

Mr. Brad Miller 
11308 Terminal C Service Road 
Orlando, FL 32824 

Subject: South Terminal Restart Program 
Orlando International Airport: John Panzella hours extension through 2027 

Dear Mr. Miller: 

GCI Inc. is pleased to submit this proposal to provide Design and Construction Phase services for the 
above-referenced program at the Orlando International Airport. This proposal has been prepared based on 
our understanding of the requested personnel and time frames . 

The scope of our services for the proposed work will consist of providing assistance to the Project 
Management Office (PMO) staff in the areas of design review, construction project management, project 
inspection, safety oversight, and construction coordination in support of the program. 

Our estimated man-hour requirements and applicable unit rates for completion of the project are attached 
to this proposal. The total contract value is estimated at $654,697.77. This amount consists of 
$654,697.77 for Not to Exceed Fees and $0.00 for Not to Exceed Expenses. The Not to Exceed 
Expenses include the following: reproduction cost for updated drawings, specifications for various projects, 
IT equipment for field use, and estimating and documentation management software. 

MWBE/LDB participation as proposed by GCI Inc. has been reviewed by the Office of Small Business 
Development. Their findings and recommendation are attached . 

The services for this project will be performed in accordance with the provisions of GOAA's standard 
agreement for professional services and as indicated in the attached project schedule showing the 
proposed staffing levels for the duration of the work. 

We appreciate the opportunity to present this proposal and we look forward to working with the PMO staff 
on this most important project . Should you have any questions or if we may be of further assistance, do 
not hesitate to contact the undersigned. 

Sincerely, 

GCI INC 

Owu~ g r~1 
President 

Program/Project Management • Construction Management Consultant• Owner's Authorized Representative • 

Maintenance Manaaemeat Consu ltant · C2nstructi20 Enaineerin a and lnsoectioo 
Headquarters: 2290 North Ronald Reagan Blvd., Suite 100, Longwood, FL 32750 • Phone 407•331•6332 • Fax 407•331•9066 

Offices: • Orlando •Tampa • New Orleans 



GCI INC SOUTH TERMINAL PROJECT TEAM FY26

Project STC Title Department Name

South Terminal C 
Rates Total Hours Total Cost

Senior Project Manager Safety John Panzella 224.01$                                1,184 265,226.70$                

NTE Fees 265,226.70$                

�&�z���î�ò���r���E�d�����Z���]�u���µ�Œ�•�����o�������Æ�‰���v�•���• NTE Expenses -$                             

FY 26 Total 265,226.70$                

GCI INC SOUTH TERMINAL PROJECT TEAM FY27

Project STC Title Department Name

South Terminal C 
Rates Total Hours Total Cost

Senior Project Manager Safety John Panzella 230.73$                                1,688 389,471.07$                

NTE Fees 389,471.07$                

�&�z���î�ó���r���E�d�����Z���]�u���µ�Œ�•�����o�������Æ�‰���v�•���• NTE Expenses -$                             

FY 27 Total 389,471.07$                

Total NTE Expenses -$                      
Total NTE Fees 654,697.77$         

654,697.77$         GCI INC GRAND TOTAL



South Terminal Restart Program

Construction Phase OAR Staffing Estimate - FY26

Jan Feb Mar Apr May Jun Jul Aug Sep
  

STC Project Manager III - Safety Oversight Safety John Panzella 168 176 168 168 176 168 160 1,184

TOTAL STAFF HOURS 0 0 168 176 168 168 176 168 160 1,184

TotalSTC Title Department Name
2026



South Terminal Restart Program

Construction Phase OAR Staffing Estimate - FY27

Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep
  

STC Project Manager III - Safety Oversight Safety John Panzella 168 152 176 176 160 168 176 168 168 176 0 0 1,688

TOTAL STAFF HOURS 168 152 176 176 160 168 176 168 168 176 0 0 1,688

TotalSTC Title Department Name 2026 2027I 
I 
I 

I I 
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April 29, 2024

Mr. Brad Miller
Program Manager
Jacobs
11312 Terminal C Service Rd., Bldg. 14 
Orlando, FL. 32824

RE: W-S00149 Terminal C Programs-Program Management and Oversight (PMO), at the 
Orlando International Airport (Additional Staffing Request)

Dear Mr. Miller,

Please see the updated staffing work sheet which reflects the removal of the part-time 
Administrative Assistant position for invoicing work at the home office. Please also note that the 
title for the full-time Administrative Assistant position as been changed to Sr. Administrative 
Assistant, which correlates to the approved rate in iPro.

The services for this project will be performed in accordance with the provisions of GOAA’s
standard agreement for professional services. Our proposed staffing requirements and 
applicable unit rates are depicted in the attached schedules with a total submitted NTE value in 
the amount of $3,089,071.14.

Thank you for giving us this opportunity to work together. Please reach out to me should you 
have any questions.

Sincerely,

Patrick Aliu, CSI, CGC, CCI, CCPM, CRA, PMI, BDIA
President/CEO

SA 
MANAGEMENT 

800 N. Magnolia Avenue, Suite 1850, Orlando, FL 32803 D 407.898.9119 F 407.898.9077 PSAonline.com 

Florida: license #CGC058891 I louisiana; license #GC50007 I Finn Registration: Texas 15293, Florida 30410 



September 29, 2023

Mr. Brad Miller
Program Manager
Jacobs
11312 Terminal C Service Rd., Bldg. 14
Orlando, FL. 32824

RE: W-S00149 Terminal C Programs-Program Management and Oversight (PMO), at the 
Orlando International Airport (Additional Staffing Request)

Dear Mr. Miller,

PSA Management, Inc. is pleased to provide this proposal for an additional two (2) positions for 
Onsite Support Services/Staffing for the PMO for the above referenced project. This proposal has 
been prepared per your request for PSA to provide a Contract Administrator and an 
Administrative Assistant. Upon interview and approval from your team, Sarah Pancoast ad Betty 
Shwerin-Johnson will join the PMO Team with a start date of October 1, 2023 and will work on a 
full-time basis through December 31, 2025. 

The services for this project will be performed in accordance with the provisions of GOAA’s 
standard agreement for professional services. Our proposed staffing requirements and 
applicable unit rates are depicted in the attached schedules with a total submitted NTE value in 
the amount of $951,647.00.

Thank you for giving us this opportunity to work together. Please reach out to me should you 
have any questions.

Sincerely,

Patrick Aliu, CSI, CGC, CCI, CCPM, CRA, PMI, BDIA
President/CEO

an additional two (2) positions forde this proposal for PSA Management, Inc. is pleased to provide
O for the above referenced projectOnsite Support Services/Staffing for the PMO f

=====-,~SA 
ANAGEMENT 

800 N. Magnolia Avenue, Suite 1850, Orlando, FL 32803 D 407.898.9119 F 407.898.9077 PSAonline.com 

Florida: license #CGC058891 I louisiana; license #GC50007 I Finn Registration: Texas 15293, Florida 30410 





Staffing Estimate PSA/OPC
Role Firm Hourly Rate Total Hours Total Fee

Sr. QA/QC Manager PSA 162.00$    2032 $329,184.00

QA/QC Manager PSA 148.00$    1024 $151,552.00

Senior Scheduler OPC 205.00$    2032 $416,560.00 no COLA increase OPC
Administrative Assistant PSA -$    0 $0.00

Sr.Administrative Assistant PSA 85.00$    2032 $172,720.00

Contracts Administrator PSA 120.00$    2032 $243,840.00

9152 $1,313,856.00

3% COLA
Sr. QA/QC MANAGER PSA 167.00$   2024 $338,008.00

QA/QC Manager PSA 152.00$   2024 $307,648.00

Senior Scheduler OPC 205.00$   2024 $414,920.00

Administrative Assistant PSA -$   0 $0.00

Sr. Administrative Assistant PSA 87.55$   2024 $177,201.20

Contracts Administrator PSA 123.60$   2024 $250,166.40

10120 $1,487,943.60

Sr. QA/QC Manager PSA 172.00$   0 $0.00 3% COLA
QA/QC Manager PSA 157.00$   496 $77,872.00

Senior Scheduler OPC 205.00$   496 $101,680.00

Administrative Assistant PSA -$   0 $0.00

Sr. Administrative Assistant PSA 90.18$   496 $44,727.54

Contracts Administrator PSA 127.00$   496 $62,992.00

1984 $287,271.54

21256 $3,089,071.14

REIMBURSABLE EXPENSES:

SUBTOTAL $0.00

TOTAL: $3,089,071.14

DBE Participation % Participation

Sr. QA/QC Manager PSA $667,192.00

QA/QC Manager PSA $537,072.00

Administrative Assistant PSA $0.00
Sr.Administrative Assistant PSA $394,648.74

Contracts Administrator PSA $556,998.40

SUBTOTAL 69.79% $2,155,911.14

Revised 4.29.24

Role Individual Firm Oct-23 Nov-23 Dec-23 Jan-24 Feb-24 Mar-24 Apr-24 May-24 Jun-24 Jul-24 Aug-24 Sep-24 Total

Sr. QA/QC Manager Juan 
Vaquez

PSA
176 160 160 176 168 168 176 176 160 176 176 160 2032

QA/QC Manager Doug 
Aagard

PSA
0 0 0 0 0 0 176 176 160 176 176 160 1024

Senior Scheduler Todd 
Nolan

OPC

176 160 160 176 168 168 176 176 160 176 176 160 2032

Administrative Assistant TBD PSA 0 0 0 0 0 0 0 0 0 0 0 0 0

Sr.Administrative Assistant
Sarah 

Pancoast
PSA

176 160 160 176 168 168 176 176 160 176 176 160 2032

Contracts Administrator
Betty 

Shwerin-
Johnson

PSA
176 160 160 176 168 168 176 176 160 176 176 160 2032

9152

Role Individual Firm Oct-24 Nov-24 Dec-24 Jan-25 Feb-25 Mar-25 Apr-25 May-25 Jun-25 Jul-25 Aug-25 Sep-25 Total

Sr. QA/QC Manager Juan 
Vasquez

PSA
184 152 160 176 160 168 176 168 168 176 168 168 2024

QA/QC Manager Doug 
Aagard

PSA
184 152 160 176 160 168 176 168 168 176 168 168 2024

Senior Scheduler Todd Nolan

OPC

184 152 160 176 160 168 176 168 168 176 168 168 2024

Administrative Assistant TBD PSA 0 0 0 0 0 0 0 0 0 0 0 0 0

Sr.Administrative Assistant
Sarah 

Pancoast
PSA

184 152 160 176 160 168 176 168 168 176 168 168 2024

Contracts Administrator
Betty 

Shwerin-
Johnson

PSA
184 152 160 176 160 168 176 168 168 176 168 168 2024

10120

Role Individual Firm Oct-25 Nov-25 Dec-25 Total

Sr. QA/QC Manager Juan 
Vasquez

PSA
0 0 0 0

QA/QC Manager Doug 
Aagard

PSA
184 144 168 496

Senior Scheduler Todd Nolan

OPC

184 144 168 496

Administrative Assistant TBD PSA 0 0 0 0

Sr. Administrative Assistant
Sarah 

Pancoast
PSA

184 144 168 496

Contracts Administrator
Betty 

Shwerin-
Johnson

PSA
184 144 168 496

1984

$951,647.14

Admin/clerical

Construction Phase OAR Staffing Proposal FY2024

On Site Project Administration

On Site Contracts Administration

Total Staff Hours October 2024 - September 2025

W-S00149 Terminal C  Programs - Program Management and Oversight

Construction Phase OAR Staffing Proposal FY 2025

Construction Phase OAR Staffing Proposal FY 2026

Admin/clerical

W-S00149 Terminal C  Programs - Program Management and Oversight Updated 

Program scheduling, design and 
cosntructability reviews, delays 
and claims mitigation, monthly 

program reports

Building inspections, coordination 
with trades, finishes

Design review, structural 
inspections, building inspections, 

cost management assistance

Expanded Role Information

Program scheduling, design and 
cosntructability reviews, delays 
and claims mitigation, monthly 

program reports

Building inspections, coordination 
with trades, finishes

Design review, structural 
inspections, building inspections, 

cost management assistance

Expanded Role Information

W-S00149 Terminal C  Programs - Program Management and Oversight

FY24

FY26

SUBTOTAL FY 23-FY26

Total Staff Hours October 2023 - September 2024

W-S00149 Terminal C  Programs - Program Management and Oversight

On Site Project Administration

On Site Contracts Administration

On Site Project Administration

On Site Contracts Administration

Admin/clerical

FY25

dded two positions in September to original propos

Revised 4.29.24 position names/titles to align with iPro, deleted Admin Asst.

Total Staff Hours October 2025 - December 2025

Expanded Role Information
Design review, structural 

inspections, building inspections, 
cost management assistance

Building inspections, coordination 
with trades, finishes

Program scheduling, design and 
cosntructability reviews, delays 
and claims mitigation, monthly 

program reports

I I 
I I I 

I 

I I 

I I 

I I 
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Model 2023 Chevy Silverado
Vehicle Number 0695
Initial Book Value (BV) $42,957.53
Reserve Rate 1.67%
Tax Rate 6.50%
Replacement Months 60

Period Time Period Lease/Reserve $ Rental $ Tax $ Ending Period BV Monthly Payment Invoice # Invoice Date
0 N/A $0.00 $813.75 $52.89 $42,957.53 $866.64 6025302306 6/1/2023
1 May-23 $717.39 $216.92 $60.73 $42,240.14 $995.04 6025302306 6/1/2023
2 June-23 $717.39 $213.42 $60.50 $41,522.75 $991.31 7028022307 7/1/2023
3 July-23 $717.39 $209.92 $60.28 $40,805.36 $987.59 8028122308 8/1/2023
4 August-23 $717.39 $206.43 $60.05 $40,087.97 $983.87 9028492309 8/20/2023
5 September-23 $717.39 $202.93 $59.82 $39,370.58 $980.14 0028332310 9/17/2023
6 October-23 $717.39 $199.43 $59.59 $38,653.18 $976.41 B028782311 10/22/2023
7 November-23 $717.39 $195.93 $59.37 $37,935.79 $972.69 E028982312 11/19/2023
8 December-23 $717.39 $192.44 $59.14 $37,218.40 $968.97 1028972401 12/17/2023
9 January-24 $717.39 $188.94 $58.91 $36,501.01 $965.24 2029992402 1/21/2024

10 February-24 $717.39 $185.44 $58.68 $35,783.62 $961.51
11 March-24 $717.39 $181.95 $58.46 $35,066.23 $957.80
12 April-24 $717.39 $178.45 $58.23 $34,348.84 $954.07
13 May-24 $717.39 $174.95 $58.00 $33,631.45 $950.34
14 June-24 $717.39 $171.45 $57.77 $32,914.06 $946.62
15 July-24 $717.39 $167.96 $57.55 $32,196.67 $942.90
16 August-24 $717.39 $164.46 $57.32 $31,479.27 $939.17
17 September-24 $717.39 $160.96 $57.09 $30,761.88 $935.44
18 October-24 $717.39 $157.46 $56.87 $30,044.49 $931.72
19 November-24 $717.39 $153.97 $56.64 $29,327.10 $928.00
20 December-24 $717.39 $150.47 $56.41 $28,609.71 $924.27
21 January-25 $717.39 $146.97 $56.18 $27,892.32 $920.54
22 February-25 $717.39 $143.48 $55.96 $27,174.93 $916.83
23 March-25 $717.39 $139.98 $55.73 $26,457.54 $913.10
24 April-25 $717.39 $136.48 $55.50 $25,740.15 $909.37
25 May-25 $717.39 $132.98 $55.27 $25,022.76 $905.64
26 June-25 $717.39 $129.49 $55.05 $24,305.36 $901.93
27 July-25 $717.39 $125.99 $54.82 $23,587.97 $898.20
28 August-25 $717.39 $122.49 $54.59 $22,870.58 $894.47
29 September-25 $717.39 $118.99 $54.36 $22,153.19 $890.75
30 October-25 $717.39 $115.50 $54.14 $21,435.80 $887.03
31 November-25 $717.39 $112.00 $53.91 $20,718.41 $883.30
32 December-25 $717.39 $108.50 $53.68 $20,001.02 $879.57
33 January-26 $717.39 $105.01 $53.46 $19,283.63 $875.86
34 February-26 $717.39 $101.51 $53.23 $18,566.24 $872.13
35 March-26 $717.39 $98.01 $53.00 $17,848.85 $868.40
36 April-26 $717.39 $94.51 $52.77 $17,131.45 $864.67
37 May-26 $717.39 $91.02 $52.55 $16,414.06 $860.96
38 June-26 $717.39 $87.52 $52.32 $15,696.67 $857.23
39 July-26 $717.39 $84.02 $52.09 $14,979.28 $853.50
40 August-26 $717.39 $80.52 $51.86 $14,261.89 $849.77
41 September-26 $717.39 $77.03 $51.64 $13,544.50 $846.06
42 October-26 $717.39 $73.53 $51.41 $12,827.11 $842.33
43 November-26 $717.39 $70.03 $51.18 $12,109.72 $838.60
44 December-26 $717.39 $66.54 $50.96 $11,392.33 $834.89
45 January-27 $717.39 $63.04 $50.73 $10,674.94 $831.16
46 February-27 $717.39 $59.54 $50.50 $9,957.54 $827.43
47 March-27 $717.39 $56.04 $50.27 $9,240.15 $823.70
48 April-27 $717.39 $52.55 $50.05 $8,522.76 $819.99
49 May-27 $717.39 $49.05 $49.82 $7,805.37 $816.26
50 June-27 $717.39 $45.55 $49.59 $7,087.98 $812.53
51 July-27 $717.39 $42.05 $49.36 $6,370.59 $808.80
52 August-27 $717.39 $38.56 $49.14 $5,653.20 $805.09
53 September-27 $717.39 $35.06 $48.91 $4,935.81 $801.36
54 October-27 $717.39 $31.56 $48.68 $4,218.42 $797.63
55 November-27 $717.39 $28.07 $48.45 $3,501.03 $793.92
56 December-27 $717.39 $24.57 $48.23 $2,783.63 $790.19
57 January-28 $717.39 $21.07 $48.00 $2,066.24 $786.46
58 February-28 $717.39 $17.57 $47.77 $1,348.85 $782.73
59 March-28 $717.39 $14.08 $47.55 $631.46 $779.02
60 April-28 $631.46 $10.58 $41.73 $0.00 $683.77

Vehicle Lease Schedule
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Wheels Fuel Management Program 

May 12, 2023 

0695 
BRAD MILLER 
1 JEFF FUQUA BLVD 
ORLANDO, FL 32827-4399 

lt)wheels 
. . . 666 Garland Place 

Des Plaines, IL 60016 

www.wheels.com 

Wheels manages the fuel card program for your company. Enclosed is your new Wheels Fleet Fuel Card and a guide to using it. With more 
than 160,000 participating gas stations nationwide, you can pay at the pump and be back on the road in no time, 24 hours a day. 

Each time you use your card simply provide the following: 

- Fueling Driver Identification Number, also known as a PIN 
- Current vehicle odometer reading (omitting tenths) 
- Vehicle Card Number - on occasion this number may be required; please use all five digits omitting the dash. It is located 
on the center of your fuel card, and is also listed below under the Cardholder identification Information section. 

Please retain this letter for your records. If you need to report your card lost or stolen, contact Wheels Fuel Management immediately at 
800-477-2211. 

Cardholder Identification Information 

The Wheels Fuel Card is assigned to the vehicle - not the driver. The card should remain with the vehicle if It ls transferred to another driver. 

Driver Name : 

Fleet/Account : 

Vehicle Number : 

VIN: 

Account Number : 

Card Number : 

BRAD MILLER 
3JEG: 101: P&PS:053: EGXM8201 
0695 
1GCPDAEK9PZ233187 
WEX Inc./ 0496009306010 
07122 

Your Wheels Fleet Fuel Card may be subject to purchase restrictions and all transactions are subject to company approval. 

Wheels Fleet Fuel Card 

Wheels Fuel Management can be reached 
at 800-477-2211. Customer Service Representatives are 
available from 7:30 a.m. - 5:00 p.m. CST, Monday through 
Friday, to answer questions and provide assistance. 

If your card is lost or stolen, a representative is available 24 
hours a day, 7 days a week. 
Please call immediately to have your card cancelled. 

/ 
/ 

/ 
/ ... 

[Group ID: 0000154038 Sequence#: 0000000065] 
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DRIVER INSTRUCTIONS 
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DRIVER/ VEHICLE INFORMATION 
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Model 2023 Chevy Colorado
Vehicle Number 0925
Initial Book Value (BV) $40,028.88
Reserve Rate 1.67%
Tax Rate 6.50%
Replacement Months 60

Period Time Period Lease/Reserve $ Rental $ Tax $ Ending Period BV Monthly Payment Invoice # Invoice Date
0 N/A $0.00 $566.50 $36.82 $40,028.88 $603.32 0028322310 9/17/2023
1 September-23 $668.48 $225.99 $58.14 $39,360.40 $952.61 0028322310 9/17/2023
2 October-23 $668.48 $222.34 $57.90 $38,691.92 $948.72 B028772311 10/22/2023
3 November-23 $668.48 $218.69 $57.67 $38,023.43 $944.84 E028972312 11/19/2023
4 December-23 $668.48 $215.04 $57.43 $37,354.95 $940.95 1028962401 12/17/2023
5 January-24 $668.48 $211.40 $57.19 $36,686.47 $937.07 2029982402 1/21/2024
6 February-24 $668.48 $207.75 $56.96 $36,017.98 $933.19
7 March-24 $668.48 $204.10 $56.72 $35,349.50 $929.30
8 April-24 $668.48 $200.45 $56.48 $34,681.02 $925.41
9 May-24 $668.48 $196.80 $56.24 $34,012.53 $921.53

10 June-24 $668.48 $193.15 $56.01 $33,344.05 $917.64
11 July-24 $668.48 $189.50 $55.77 $32,675.57 $913.75
12 August-24 $668.48 $185.85 $55.53 $32,007.09 $909.86
13 September-24 $668.48 $182.21 $55.29 $31,338.60 $905.99
14 October-24 $668.48 $178.56 $55.06 $30,670.12 $902.10
15 November-24 $668.48 $174.91 $54.82 $30,001.64 $898.21
16 December-24 $668.48 $171.26 $54.58 $29,333.15 $894.33
17 January-25 $668.48 $167.61 $54.35 $28,664.67 $890.44
18 February-25 $668.48 $163.96 $54.11 $27,996.19 $886.55
19 March-25 $668.48 $160.31 $53.87 $27,327.70 $882.66
20 April-25 $668.48 $156.66 $53.63 $26,659.22 $878.78
21 May-25 $668.48 $153.02 $53.40 $25,990.74 $874.90
22 June-25 $668.48 $149.37 $53.16 $25,322.26 $871.01
23 July-25 $668.48 $145.72 $52.92 $24,653.77 $867.13
24 August-25 $668.48 $142.07 $52.69 $23,985.29 $863.24
25 September-25 $668.48 $138.42 $52.45 $23,316.81 $859.35
26 October-25 $668.48 $134.77 $52.21 $22,648.32 $855.46
27 November-25 $668.48 $131.12 $51.97 $21,979.84 $851.58
28 December-25 $668.48 $127.47 $51.74 $21,311.36 $847.69
29 January-26 $668.48 $123.82 $51.50 $20,642.87 $843.80
30 February-26 $668.48 $120.18 $51.26 $19,974.39 $839.93
31 March-26 $668.48 $116.53 $51.03 $19,305.91 $836.04
32 April-26 $668.48 $112.88 $50.79 $18,637.43 $832.15
33 May-26 $668.48 $109.23 $50.55 $17,968.94 $828.26
34 June-26 $668.48 $105.58 $50.31 $17,300.46 $824.38
35 July-26 $668.48 $101.93 $50.08 $16,631.98 $820.49
36 August-26 $668.48 $98.28 $49.84 $15,963.49 $816.60
37 September-26 $668.48 $94.63 $49.60 $15,295.01 $812.71
38 October-26 $668.48 $90.99 $49.37 $14,626.53 $808.84
39 November-26 $668.48 $87.34 $49.13 $13,958.04 $804.95
40 December-26 $668.48 $83.69 $48.89 $13,289.56 $801.06
41 January-27 $668.48 $80.04 $48.65 $12,621.08 $797.18
42 February-27 $668.48 $76.39 $48.42 $11,952.60 $793.29
43 March-27 $668.48 $72.74 $48.18 $11,284.11 $789.40
44 April-27 $668.48 $69.09 $47.94 $10,615.63 $785.51
45 May-27 $668.48 $65.44 $47.70 $9,947.15 $781.63
46 June-27 $668.48 $61.80 $47.47 $9,278.66 $777.75
47 July-27 $668.48 $58.15 $47.23 $8,610.18 $773.86
48 August-27 $668.48 $54.50 $46.99 $7,941.70 $769.98
49 September-27 $668.48 $50.85 $46.76 $7,273.21 $766.09
50 October-27 $668.48 $47.20 $46.52 $6,604.73 $762.20
51 November-27 $668.48 $43.55 $46.28 $5,936.25 $758.31
52 December-27 $668.48 $39.90 $46.04 $5,267.77 $754.43
53 January-28 $668.48 $36.25 $45.81 $4,599.28 $750.54
54 February-28 $668.48 $32.61 $45.57 $3,930.80 $746.66
55 March-28 $668.48 $28.96 $45.33 $3,262.32 $742.78
56 April-28 $668.48 $25.31 $45.10 $2,593.83 $738.89
57 May-28 $668.48 $21.66 $44.86 $1,925.35 $735.00
58 June-28 $668.48 $18.01 $44.62 $1,256.87 $731.11
59 July-28 $668.48 $14.36 $44.38 $588.38 $727.23
60 August-28 $588.38 $10.71 $38.94 $0.00 $638.04

Vehicle Lease Schedule
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Wheels Fuel Management Program 

November 02, 2023 

0925 
BRAD MILLER 
200. S ORANGE AVE STE 900 
ORLANDO, FL 32801-3455 

,I' 

/ 

Des Plalnes, IL 60016 

www.wheels.com 

Wheels manages the fuel card program for your company. Enclosed is your new Wheels Fleet Fuel Card and a guide to using it. With more 
than 160,000 participating gas stations nationwide, you can pay at the pump and be back on the road in no time, 24 hours a day. 

Each time you use your card simply provide the following: 

• Fueling Driver Identification Number, also known as a PIN 
• Current vehicle odometer reading (omitting tenths} 
• Vehicle Card Number - on occasion this number may be required; please use all five digits omitting the dash. It is located 
on the center of your fuel card, and is also listed below under the Cardholder identification Information section. 

Please retain this letter for your records. If you need to report your card lost or stolen, contact Wheels Fuel Management immediately at 
800-477-2211. 

Cardholder Identification Information 

The Wheels Fuel Card is assigned to the vehicle - not the driver. The card should remain with the vehicle if it is transferred to another driver. 

Driver Name : 

Fleet/Account : 

Vehicle Number : 

VIN: 

Account Number : 

Card Number : 

BRAD MILLER 
3JEG:101 :P&PS:053:EGXM8201 
0925 
1GCPTBEK8P1215013 
WEX Inc, / 0496009306010: 
56085 

Your Wheels Fleet Fuel Card may be subject to purchase restrictions and all transactions are subject to company approval. 

Wheels Fleet Fuel Card 

Wheels Fuel Management can be ·reached 
at 800-477-2211. Customer Service Representatives are 
available from 7:30 a.m. - 5:00 p.m. CST, Monday through 
Friday, to answer questions and provide assistance. 

If your card is lost or stolen, a representative Is available 24 
hours a day, 7 days a week. 
Please call immediately to have your card cancelled. 

/ 
[Group ID: 0000157522 Sequence#: 00000027941 

_,,,.··· 
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Model 2024 Chevy Equinox
Vehicle Number 0927
Initial Book Value (BV) $32,729.76
Reserve Rate 1.67%
Tax Rate 6.50%
Replacement Months 60

Period Time Period Lease/Reserve $ Rental $ Tax $ Ending Period BV Monthly Payment Invoice # Invoice Date
0 N/A $0.00 $488.49 $31.75 $32,729.76 $520.24 B028772311 10/22/2023
1 September-23 $546.59 $186.15 $47.63 $32,183.17 $780.36 B028772311 10/22/2023
2 October-23 $546.59 $183.17 $47.43 $31,636.59 $777.19 B028772311 10/22/2023
3 November-23 $546.59 $180.18 $47.24 $31,090.00 $774.01 E028972312 11/19/2023
4 December-23 $546.59 $177.20 $47.05 $30,543.41 $770.83 1028962401 12/17/2023
5 January-24 $546.59 $174.22 $46.85 $29,996.83 $767.66 2029982402 1/21/2024
6 February-24 $546.59 $171.23 $46.66 $29,450.24 $764.48
7 March-24 $546.59 $168.25 $46.46 $28,903.65 $761.30
8 April-24 $546.59 $165.27 $46.27 $28,357.06 $758.13
9 May-24 $546.59 $162.28 $46.08 $27,810.48 $754.94

10 June-24 $546.59 $159.30 $45.88 $27,263.89 $751.77
11 July-24 $546.59 $156.32 $45.69 $26,717.30 $748.60
12 August-24 $546.59 $153.33 $45.49 $26,170.72 $745.41
13 September-24 $546.59 $150.35 $45.30 $25,624.13 $742.24
14 October-24 $546.59 $147.36 $45.11 $25,077.54 $739.05
15 November-24 $546.59 $144.38 $44.91 $24,530.96 $735.88
16 December-24 $546.59 $141.40 $44.72 $23,984.37 $732.71
17 January-25 $546.59 $138.41 $44.52 $23,437.78 $729.52
18 February-25 $546.59 $135.43 $44.33 $22,891.19 $726.35
19 March-25 $546.59 $132.45 $44.14 $22,344.61 $723.17
20 April-25 $546.59 $129.46 $43.94 $21,798.02 $719.99
21 May-25 $546.59 $126.48 $43.75 $21,251.43 $716.82
22 June-25 $546.59 $123.50 $43.56 $20,704.85 $713.64
23 July-25 $546.59 $120.51 $43.36 $20,158.26 $710.46
24 August-25 $546.59 $117.53 $43.17 $19,611.67 $707.28
25 September-25 $546.59 $114.55 $42.97 $19,065.09 $704.11
26 October-25 $546.59 $111.56 $42.78 $18,518.50 $700.93
27 November-25 $546.59 $108.58 $42.59 $17,971.91 $697.75
28 December-25 $546.59 $105.60 $42.39 $17,425.32 $694.58
29 January-26 $546.59 $102.61 $42.20 $16,878.74 $691.39
30 February-26 $546.59 $99.63 $42.00 $16,332.15 $688.22
31 March-26 $546.59 $96.65 $41.81 $15,785.56 $685.05
32 April-26 $546.59 $93.66 $41.62 $15,238.98 $681.86
33 May-26 $546.59 $90.68 $41.42 $14,692.39 $678.69
34 June-26 $546.59 $87.70 $41.23 $14,145.80 $675.52
35 July-26 $546.59 $84.71 $41.03 $13,599.22 $672.33
36 August-26 $546.59 $81.73 $40.84 $13,052.63 $669.16
37 September-26 $546.59 $78.75 $40.65 $12,506.04 $665.98
38 October-26 $546.59 $75.76 $40.45 $11,959.45 $662.80
39 November-26 $546.59 $72.78 $40.26 $11,412.87 $659.63
40 December-26 $546.59 $69.79 $40.06 $10,866.28 $656.44
41 January-27 $546.59 $66.81 $39.87 $10,319.69 $653.27
42 February-27 $546.59 $63.83 $39.68 $9,773.11 $650.09
43 March-27 $546.59 $60.84 $39.48 $9,226.52 $646.91
44 April-27 $546.59 $57.86 $39.29 $8,679.93 $643.74
45 May-27 $546.59 $54.88 $39.10 $8,133.35 $640.56
46 June-27 $546.59 $51.89 $38.90 $7,586.76 $637.38
47 July-27 $546.59 $48.91 $38.71 $7,040.17 $634.20
48 August-27 $546.59 $45.93 $38.51 $6,493.58 $631.03
49 September-27 $546.59 $42.94 $38.32 $5,947.00 $627.85
50 October-27 $546.59 $39.96 $38.13 $5,400.41 $624.67
51 November-27 $546.59 $36.98 $37.93 $4,853.82 $621.50
52 December-27 $546.59 $33.99 $37.74 $4,307.24 $618.31
53 January-28 $546.59 $31.01 $37.54 $3,760.65 $615.14
54 February-28 $546.59 $28.03 $37.35 $3,214.06 $611.97
55 March-28 $546.59 $25.04 $37.16 $2,667.48 $608.78
56 April-28 $546.59 $22.06 $36.96 $2,120.89 $605.61
57 May-28 $546.59 $19.08 $36.77 $1,574.30 $602.44
58 June-28 $546.59 $16.09 $36.57 $1,027.71 $599.25
59 July-28 $546.59 $13.11 $36.38 $481.13 $596.08
60 August-28 $481.13 $10.13 $31.93 $0.00 $523.19

Vehicle Lease Schedule
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Wheels Fuel Management Program 

September 11, 2023 

0927 
BRAD MILLER 
200 S ORANGE AVE STE 900 
ORLANDO, FL 32801 

Des Plaines, IL 60016 

www.wheels.com 

Wheels manages the fuel card program for your company. Enclosed is your new Wheels Fleet Fuel Card and a guide to using it. With more 
than 160,000 participating gas stations nationwide, you can pay at the pump and be back on the road in no time, 24 hours a day. 

Each time you use your card simply provide the following: 

- Fueling Driver Identification Number, also known as a PIN 
- Current vehicle odometer reading (omitting tenths) 
- Vehicle Card Number - on occasion this number may be required; please use all five digits omitting the dash . It is located 
on the center of your fuel card, and is also listed below under the Cardholder identification Information section. 

Please retain this letter for your records. If you need to report your card lost or stolen , contact Wheels Fuel Management immediately at 
800-4 77-2211. 

Cardholder Identification Information 

The Wheels Fuel Card is assigned to the vehicle - not the driver. The card should remain with the vehicle if it is transferred to another driver. 

Driver Name : 

Fleet/Account : 

Vehicle Number ; 

VIN: 

Account Number : 

Card Number : 

BRAD MILLER 
3JEG:101:P&PS:053:EGXM8201 
0927 
3GNAXKEG7RL108687 
WEX Inc. / 0496009306010 
40867 

Your Wheels Fleet Fuel Card may be subject ta purchase restrictions and all transactions are subject to company approval. 

Wheels Fleet Fuel Card 

Wheels Fuel Management can be reached // 
at 800-477-2211. Customer Service Representatives are ( 
available from 7:30 a.m. - 5:00 p.m. CST, Monday through 
Friday, to answer questions and provide assistance. 

If your card is lost or stolen, a representative is available 24 
hours a day, 7 days a week. 
Please call immediately to have your card cancelled. 

[Group ID: 0000156448 Sequence#: 0000000255] 
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Model 2024 Chevy Equinox
Vehicle Number 0931
Initial Book Value (BV) $32,729.76
Reserve Rate 1.67%
Tax Rate 6.50%
Replacement Months 60

Period Time Period Lease/Reserve $ Rental $ Tax $ Ending Period BV Monthly Payment Invoice # Invoice Date
0 N/A $0.00 $716.22 $46.55 $32,729.76 $762.77 E028972312 11/19/2023
1 November-23 $546.59 $194.33 $48.16 $32,183.17 $789.08 E028972312 11/19/2023
2 December-23 $546.59 $191.21 $47.96 $31,636.59 $785.75 1028962401 12/17/2023
3 January-24 $546.59 $188.09 $47.75 $31,090.00 $782.43 2029982402 1/21/2024
4 February-24 $546.59 $184.97 $47.55 $30,543.41 $779.11
5 March-24 $546.59 $181.85 $47.35 $29,996.83 $775.79
6 April-24 $546.59 $178.73 $47.15 $29,450.24 $772.46
7 May-24 $546.59 $175.61 $46.94 $28,903.65 $769.14
8 June-24 $546.59 $172.49 $46.74 $28,357.06 $765.82
9 July-24 $546.59 $169.37 $46.54 $27,810.48 $762.49

10 August-24 $546.59 $166.25 $46.33 $27,263.89 $759.17
11 September-24 $546.59 $163.13 $46.13 $26,717.30 $755.85
12 October-24 $546.59 $160.01 $45.93 $26,170.72 $752.53
13 November-24 $546.59 $156.89 $45.73 $25,624.13 $749.20
14 December-24 $546.59 $153.77 $45.52 $25,077.54 $745.88
15 January-25 $546.59 $150.65 $45.32 $24,530.96 $742.56
16 February-25 $546.59 $147.53 $45.12 $23,984.37 $739.23
17 March-25 $546.59 $144.41 $44.91 $23,437.78 $735.91
18 April-25 $546.59 $141.29 $44.71 $22,891.19 $732.59
19 May-25 $546.59 $138.17 $44.51 $22,344.61 $729.27
20 June-25 $546.59 $135.05 $44.31 $21,798.02 $725.94
21 July-25 $546.59 $131.93 $44.10 $21,251.43 $722.62
22 August-25 $546.59 $128.81 $43.90 $20,704.85 $719.30
23 September-25 $546.59 $125.69 $43.70 $20,158.26 $715.97
24 October-25 $546.59 $122.57 $43.50 $19,611.67 $712.65
25 November-25 $546.59 $119.45 $43.29 $19,065.09 $709.33
26 December-25 $546.59 $116.33 $43.09 $18,518.50 $706.01
27 January-26 $546.59 $113.21 $42.89 $17,971.91 $702.68
28 February-26 $546.59 $110.09 $42.68 $17,425.32 $699.36
29 March-26 $546.59 $106.97 $42.48 $16,878.74 $696.04
30 April-26 $546.59 $103.85 $42.28 $16,332.15 $692.72
31 May-26 $546.59 $100.73 $42.08 $15,785.56 $689.39
32 June-26 $546.59 $97.61 $41.87 $15,238.98 $686.07
33 July-26 $546.59 $94.49 $41.67 $14,692.39 $682.75
34 August-26 $546.59 $91.37 $41.47 $14,145.80 $679.42
35 September-26 $546.59 $88.25 $41.26 $13,599.22 $676.10
36 October-26 $546.59 $85.13 $41.06 $13,052.63 $672.78
37 November-26 $546.59 $82.01 $40.86 $12,506.04 $669.46
38 December-26 $546.59 $78.89 $40.66 $11,959.45 $666.13
39 January-27 $546.59 $75.77 $40.45 $11,412.87 $662.81
40 February-27 $546.59 $72.65 $40.25 $10,866.28 $659.49
41 March-27 $546.59 $69.53 $40.05 $10,319.69 $656.16
42 April-27 $546.59 $66.41 $39.84 $9,773.11 $652.84
43 May-27 $546.59 $63.29 $39.64 $9,226.52 $649.52
44 June-27 $546.59 $60.17 $39.44 $8,679.93 $646.20
45 July-27 $546.59 $57.05 $39.24 $8,133.35 $642.87
46 August-27 $546.59 $53.93 $39.03 $7,586.76 $639.55
47 September-27 $546.59 $50.81 $38.83 $7,040.17 $636.23
48 October-27 $546.59 $47.69 $38.63 $6,493.58 $632.90
49 November-27 $546.59 $44.57 $38.43 $5,947.00 $629.58
50 December-27 $546.59 $41.45 $38.22 $5,400.41 $626.26
51 January-28 $546.59 $38.33 $38.02 $4,853.82 $622.94
52 February-28 $546.59 $35.21 $37.82 $4,307.24 $619.61
53 March-28 $546.59 $32.09 $37.61 $3,760.65 $616.29
54 April-28 $546.59 $28.97 $37.41 $3,214.06 $612.97
55 May-28 $546.59 $25.85 $37.21 $2,667.48 $609.65
56 June-28 $546.59 $22.73 $37.01 $2,120.89 $606.32
57 July-28 $546.59 $19.61 $36.80 $1,574.30 $603.00
58 August-28 $546.59 $16.49 $36.60 $1,027.71 $599.68
59 September-28 $546.59 $13.37 $36.40 $481.13 $596.35
60 October-28 $481.13 $10.25 $31.94 $0.00 $523.32

Vehicle Lease Schedule
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Wheels Fuel Management Program 

October 26, 2023 

0931 
BRAD MILLER 
200 S ORANGE AVE STE 900 
ORLANDO, FL 32801-3455 

\fl/ WHEELS'" 
666 Garland Place 

Des Plaines, IL 60016 

www.wheels.com 

Wheels manages the fuel card program for your company. Enclosed is your new Wheels Fleet Fuel Card and a guide to using it. With more 
than 160,000 participating gas stations nationwide, you can pay at the pump and be back on the road in no time, 24 hours a day. 

Each time you use your card simply provide the following: 

- Fueling Driver Identification Number, also known as a PIN 
- Current vehicle odometer reading (omitting tenths) 
- Vehicle Card Number - on occasion this number may be required; please use all five digits omitting the dash . It is located 
on the center of your fuel card, and is also listed below under the Cardholder identification Information section. 

Please retain this letter for your records. If you need to report your card lost or stolen, contact Wheels Fuel Management immediately at 
800-477-2211. 

Cardholder Identification Information 

The Wheels Fuel Card is assigned to the vehicle - not the driver. The card should remain with the vehicle if it is transferred to another driver. 

Driver Name : 

Fleet/Account : 

Vehicle Number : 

VIN: 

Account Number : 

Card Number : 

BRAD MILLER 
3JEG: 101: P&PS :053: EGXM8201 
0931 
3GNAXKEG6RL113086 
WEX Inc./ 0496009306010 
68540 

Your Wheels Fleet Fuel Card may be subject to purchase restrictions and all transactions are subject to company approval. 

Wheels Fleet Fuel Card 

Wheels Fuel Management can be reached 
at 800-477-2211. Customer Service Representatives are 
available from 7:30 a.m. - 5:00 p.m. CST, Monday through 
Friday, to answer questions and provide assistance. 

If your card is lost or stolen, a representative is available 24 
hours a day, 7 days a week. 
Please call immediately to have your card cancelled. 

[Group ID: 0000157392 Sequence#: 0000000206] 
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Model 2024 Chevy Equinox
Vehicle Number 0932
Initial Book Value (BV) $32,729.76
Reserve Rate 1.67%
Tax Rate 6.50%
Replacement Months 60

Period Time Period Lease/Reserve $ Rental $ Tax $ Ending Period BV Monthly Payment Invoice # Invoice Date
0 N/A $0.00 $716.22 $46.55 $32,729.76 $762.77 E028972312 11/19/2023
1 November-23 $546.59 $194.33 $48.16 $32,183.17 $789.08 E028972312 11/19/2023
2 December-23 $546.59 $191.21 $47.96 $31,636.59 $785.75 1028962401 12/17/2023
3 January-24 $546.59 $188.09 $47.75 $31,090.00 $782.43 2029982402 1/21/2024
4 February-24 $546.59 $184.97 $47.55 $30,543.41 $779.11
5 March-24 $546.59 $181.85 $47.35 $29,996.83 $775.79
6 April-24 $546.59 $178.73 $47.15 $29,450.24 $772.46
7 May-24 $546.59 $175.61 $46.94 $28,903.65 $769.14
8 June-24 $546.59 $172.49 $46.74 $28,357.06 $765.82
9 July-24 $546.59 $169.37 $46.54 $27,810.48 $762.49

10 August-24 $546.59 $166.25 $46.33 $27,263.89 $759.17
11 September-24 $546.59 $163.13 $46.13 $26,717.30 $755.85
12 October-24 $546.59 $160.01 $45.93 $26,170.72 $752.53
13 November-24 $546.59 $156.89 $45.73 $25,624.13 $749.20
14 December-24 $546.59 $153.77 $45.52 $25,077.54 $745.88
15 January-25 $546.59 $150.65 $45.32 $24,530.96 $742.56
16 February-25 $546.59 $147.53 $45.12 $23,984.37 $739.23
17 March-25 $546.59 $144.41 $44.91 $23,437.78 $735.91
18 April-25 $546.59 $141.29 $44.71 $22,891.19 $732.59
19 May-25 $546.59 $138.17 $44.51 $22,344.61 $729.27
20 June-25 $546.59 $135.05 $44.31 $21,798.02 $725.94
21 July-25 $546.59 $131.93 $44.10 $21,251.43 $722.62
22 August-25 $546.59 $128.81 $43.90 $20,704.85 $719.30
23 September-25 $546.59 $125.69 $43.70 $20,158.26 $715.97
24 October-25 $546.59 $122.57 $43.50 $19,611.67 $712.65
25 November-25 $546.59 $119.45 $43.29 $19,065.09 $709.33
26 December-25 $546.59 $116.33 $43.09 $18,518.50 $706.01
27 January-26 $546.59 $113.21 $42.89 $17,971.91 $702.68
28 February-26 $546.59 $110.09 $42.68 $17,425.32 $699.36
29 March-26 $546.59 $106.97 $42.48 $16,878.74 $696.04
30 April-26 $546.59 $103.85 $42.28 $16,332.15 $692.72
31 May-26 $546.59 $100.73 $42.08 $15,785.56 $689.39
32 June-26 $546.59 $97.61 $41.87 $15,238.98 $686.07
33 July-26 $546.59 $94.49 $41.67 $14,692.39 $682.75
34 August-26 $546.59 $91.37 $41.47 $14,145.80 $679.42
35 September-26 $546.59 $88.25 $41.26 $13,599.22 $676.10
36 October-26 $546.59 $85.13 $41.06 $13,052.63 $672.78
37 November-26 $546.59 $82.01 $40.86 $12,506.04 $669.46
38 December-26 $546.59 $78.89 $40.66 $11,959.45 $666.13
39 January-27 $546.59 $75.77 $40.45 $11,412.87 $662.81
40 February-27 $546.59 $72.65 $40.25 $10,866.28 $659.49
41 March-27 $546.59 $69.53 $40.05 $10,319.69 $656.16
42 April-27 $546.59 $66.41 $39.84 $9,773.11 $652.84
43 May-27 $546.59 $63.29 $39.64 $9,226.52 $649.52
44 June-27 $546.59 $60.17 $39.44 $8,679.93 $646.20
45 July-27 $546.59 $57.05 $39.24 $8,133.35 $642.87
46 August-27 $546.59 $53.93 $39.03 $7,586.76 $639.55
47 September-27 $546.59 $50.81 $38.83 $7,040.17 $636.23
48 October-27 $546.59 $47.69 $38.63 $6,493.58 $632.90
49 November-27 $546.59 $44.57 $38.43 $5,947.00 $629.58
50 December-27 $546.59 $41.45 $38.22 $5,400.41 $626.26
51 January-28 $546.59 $38.33 $38.02 $4,853.82 $622.94
52 February-28 $546.59 $35.21 $37.82 $4,307.24 $619.61
53 March-28 $546.59 $32.09 $37.61 $3,760.65 $616.29
54 April-28 $546.59 $28.97 $37.41 $3,214.06 $612.97
55 May-28 $546.59 $25.85 $37.21 $2,667.48 $609.65
56 June-28 $546.59 $22.73 $37.01 $2,120.89 $606.32
57 July-28 $546.59 $19.61 $36.80 $1,574.30 $603.00
58 August-28 $546.59 $16.49 $36.60 $1,027.71 $599.68
59 September-28 $546.59 $13.37 $36.40 $481.13 $596.35
60 October-28 $481.13 $10.25 $31.94 $0.00 $523.32

Vehicle Lease Schedule
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Wheels Fuel Management Program 

October 26, 2023 

0932 
BRAD MILLER 
200 S ORANGE AVE STE 900 
ORLANDO, FL 32801-3455 

\fl/ WH6§g1bi:e 
Des Plaines, IL 60.016 

www.wheels.com 

Wheels manages the fuel card program for your company. Enclosed is your new Wheels Fleet Fuel Card and a guide to using it. With more 
than 160,000 participating gas stations nationwide, you can pay at the pump and be back on the road in no time, 24 hours a day. 

Each time you use your card simply provide the following: 

- Fueling Driver Identification Number, also known as a PIN 
- Current vehicle odometer reading (omitting tenths) 
- Vehicle Card Number - on occasion this number may be required; please use all five digits omitting the dash. It is located 
on the center of your fuel card, and is also listed below under the Cardholder identification Information section. 

Please retain this letter for your records. If you need to report your card lost or stolen, contact Wheels Fuel Management immediately at 
800-477-2211. 

Cardholder Identification Information 

The Wheels Fuel Card is assigned to the vehicle - not the driver. The card should remain with the vehicle if it is transferred to another driver. 

· Driver Name : 

Fleet/Account : 

Vehicle Number : 

VIN: 

Account Number : 

Card Number : 

BRAD MILLER 
3JEG: 101: P&PS:053:EGXM8201 
0932 
3GNAXKEG4RL113085 
WEXlnc./0496009306010 
68565 

Your Wheels Fleet Fuel Card may be subject to purchase restrictions and all transactions are subject to company approval. 

Wheels Fleet Fuel Card 

Wheels Fuel Management can be reached 
at 800-477-2211. Customer Service Representatives are 
available from 7:30 a.m. - 5 :00 p.m. CST, Monday through 
Friday, to answer questions and provide assistance. 

If your card is lost or stolen, a representative is avallable 24 
hours a day, 7 days a week. 
Please call immediately to have your card cancelled. 

[Group ID: 0000157392 Sequence#: 0000000207] 

? 

[157392-207]20-WM 
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SUPPLIER: SERVICE GUIDELINES AND BILLING INSTRUCTIONS 
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If repairs are not covered by this guide, 
please contact Wheels MAP. 

1.800.477 .2211 Cars 
1.800.477.2298 Trucks 
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DRIVER INSTRUCTIONS 

Th Wh Is Maintenanc Assi ance Program (MAP), 
provld you with 24-hour support. 
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DRIVER / VEHICLE INFORMATION 
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DBE UTILIZATION FORM FOR FEDERALLY FUNDED PROJECTS
PLEASE COMPLETE THIS FORM

This form should be used to report Construction and Engineering /Professional Services activities.

Name of Airport: Orlando International Airport Telephone No: (407) 825-7179

Address: One Jeff Fuqua Boulevard, Orlando, FL 32827

1. Construction Information: 4. Engineering/Professional Services Information:

2. DBE Goal by Group Representation: 5. DBE Goal by Group Representation:
Asian Pacific American Actual Result Asian Pacific American -                      Actual Result 0%
Asian Subcontinent American Actual Result Asian Subcontinent American -                      Actual Result 0%
Black American Actual Result Black American 1,448,561.60     Actual Result 28%
Caucasian Female American Actual Result Caucasian Female American -                      Actual Result 0%
Hispanic American Actual Result Hispanic American -                      Actual Result 0%
Native American Actual Result Native American -                      Actual Result 0%
Other Actual Result Other Actual Result 0%
Total DBE Participation -                      Actual Result Total DBE Participation 1,448,561.60    Actual Result 28%

3.a. Prime Contractor Information: 6.b. Engineering / Professional Service Firm Information:
Name: Name:

 Address:  Address:
City, State, Zip: City, State, Zip:

Telephone: Telephone:

3.b. Name  and Address of DBE Subcontractor 6.b. Name  and Address of DBE Subconsultant
Name: Name:

Address: Address:
City, State, Zip: City, State, Zip:

Telephone: Telephone:
3.c. *Identity: 6.c. *Identity:

Work Item(s): Work Item(s):
Amount of Subcontract Amount of Subcontract
Percent of Prime Contract (%): Percent of Prime Contract (%):

* In Items 3.c. and 6.c. above specify the identity of DBE Subcontractors and E/PS Firms (e.g. Black American, Hispanic American, Asian Subcontinent American, Asian Pacific American, Caucasian Female American, Native American & Other)

Jacobs Project Management Co.
200 S. Orange Ave., Sutie 900
Orlando, FL 32801
407.903.5001

Project Name & Number: Request for Approval of an Amendment to Addendum No. 3 to the Executive Program Management and Oversight Services for Terminal C Programs Agreement
with Jacobs Project Management Co. for Inspector Resources for the Terminal C, Phase 1X Airfield Civil Apron and Taxiway Paving and Ground Support
Equipment Facility project (BP-S00196), Staff Extensions, and Billing Rate Adjustments to Addendum No. 3 at the Orlando International Airport

Amendment Amount: Amendment Amount: $5,208,446.53

Please see attached



Project Name & Number:

Prime Firm: Jacobs Project Management Co.

Amendment Amount: $5,208,446.53 

Company Name Geotech Consultants International, Inc. PSA Constructors, Inc., DBA PSA Management Inc

Address 2290 North Ronald Reagan Blvd. Suite 100 800 N. Magnolia Ave Ste. 1850
City, State, Zip Longwood, FL 32750 Orlando, FL 32803
Phone 407-331-6332 407-898-9119
Identity Black American Black American
Work Item Senior inspector/Senior PM Safety Admin Assistant/Contracts Admintrator
Amount of Subcontract 1,127,066.46 948,299.14 
Percentage 21.6% 18.2%

Company Name The Roderick Group, Inc.
Address 11500 W. Carroll Avenue Suite 300
City, State, Zip Chicago, IL 60607-1913
Phone 312-624-8198
Identity Black American

Work Item

Add - Lead 501 - Inspector/Jr. Civil Inspector 
$1,404,000.00
Credit - Design & Stakeholder Mgmt Director 
($1,558,836.00)
Credit - Admin ($471,968.00)

Amount of Subcontract (626,804.00)
Percentage -12.0%

Company Name
Address
City, State, Zip
Phone
Identity
Work Item
Amount of Subcontract
Percentage 

Company Name
Address
City, State, Zip
Phone
Identity
Work Item
Amount of Subcontract
Percentage 

$1,448,561.60 28%
$5,208,446.53

DBE Subcontractor/Subconsultant Certification
Request for Approval of an Amendment to Addendum No. 3 to the Executive Program Management and
Oversight Services for Terminal C Programs Agreement with Jacobs Project Management Co. for Inspector
Resources for the Terminal C, Phase 1X Airfield Civil Apron and Taxiway Paving and Ground Support Equipment
Facility project (BP-S00196), Staff Extensions, and Billing Rate Adjustments to Addendum No. 3 at the Orlando
International Airport
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