

**ADDENDUM NO. 9  
TO THE AGREEMENT DATED JUNE 22, 2022  
BETWEEN GREATER ORLANDO AVIATION AUTHORITY  
AND PSA MANAGEMENT INC.**

**Project: Construction Phase OAR Services for H-00359 Pond Dredging Program (FY23), Orlando International Airport**

**THIS ADDENDUM** is effective this 23<sup>rd</sup> day of May, 2023, by and between the **GREATER ORLANDO AVIATION AUTHORITY** ("Authority"), and **PSA MANAGEMENT INC.** ("Consultant").

**WITNESSETH:**

**WHEREAS**, by Agreement dated June 22, 2022, Authority and Consultant entered into an agreement for Consultant to provide Continuing Program and Project Management Services; and

**WHEREAS**, under the Agreement, Consultant agreed to perform such additional services for the Authority as are contained in any additional scope of work established by the Authority in any addendum to the Agreement and accepted in writing by the Consultant; and

**WHEREAS**, the Authority and the Consultant desire to enter into this Addendum to the Agreement to provide for additional services to be rendered by the Consultant under the terms of said Agreement.

**NOW, THEREFORE**, in consideration of the premises and the mutual covenants herein contained, the Authority and the Consultant do hereby agree as follows:

1. Consultant shall perform additional services in accordance with the terms of the Agreement and the attached Exhibit "A." Consultant shall be paid for such additional services according to the payment terms set forth in the Agreement.

2. Consultant shall be compensated for such additional services in the **NOT TO EXCEED** amount of **ONE HUNDRED SEVENTEEN THOUSAND FIVE HUNDRED EIGHTY AND NO/100 DOLLARS (\$117,580.00)**, broken down as follows:

<b>Professional Fees:</b>	<b>NTE:</b>	<b>\$117,580.00</b>
<b>Professional Fees:</b>	<b>LS:</b>	<b>\$0.00</b>
<b>Reimbursable Expenses:</b>	<b>NTE:</b>	<b><u>\$0.00</u></b>
<b>Total:</b>		<b>\$117,580.00</b>

3. A. Consultant hereby certifies that it is not on the Scrutinized Companies that Boycott Israel List and is not engaged in a boycott of Israel, as defined in Florida Statutes § 287.135, as amended;

AND

B. (applicable to agreements that may be \$1,000,000 or more) - Consultant hereby certifies that it is: (1) not on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List as defined in Florida Statutes § 287.135; and (2) not engaged in business operations in Cuba or Syria, as defined in Florida Statutes § 287.135, as amended.

4. Authority may terminate the Agreement for cause and without the opportunity to cure if the Consultant is found to have submitted a false certification or has been placed on the Scrutinized Companies that Boycott Israel List or is engaged in a boycott of Israel.

In the event the Agreement is for One Million Dollars (\$1,000,000.00) or more, Authority may terminate this Agreement for cause and without the opportunity to cure if the Consultant is found to have submitted a false certification or has been placed on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List or is engaged in business operations in Cuba or Syria.

5. Except as expressly modified in this Addendum, the Agreement dated June 22, 2022, and all prior addenda will remain in full force and effect.

**IN WITNESS WHEREOF**, the parties hereto by their duly authorized representatives, have executed this Addendum on this date <sup>May 26, 2023</sup>\_\_\_\_\_.

#### GREATER ORLANDO AVIATION AUTHORITY

Approved as to Form and Legality  
(for the benefit of GOAA only)  
on this date May 24, 2023

*Karen Ryan*

By:

box SIGN 1JBBUK51-13L79XVR  
**NELSON MULLINS BROAD AND  
CASSEL, Legal Counsel  
Greater Orlando Aviation Authority**

By:

*Max Marble*  
box SIGN 4WB8Q9ZJ-13L79XVR

Max Marble  
Sr. Vice President, Capital Programs  
Construction Committee Chairman

#### PSA MANAGEMENT INC.

*Patrick Aliu*  
box SIGN 17L3PLB4-13L79XVR

By:

Signature (Duly Authorized Rep.)

Patrick Aliu

Printed Name

President

Title



Orlando International Airport  
One Jeff Fuqua Boulevard  
Orlando, Florida, 32827-4392  
(407) 825-2001

# Memorandum

**To:** Members of the Construction Committee

**From:** Gary Hunt, Vice President of Facilities  
(Prepared by Alex Sorondo)

**Date:** May 23, 2023

**Re:** Request for Approval of an Addendum to the Continuing Program and Project Management Services Agreement with PSA Constructors Inc. dba PSA Management, Inc. to provide Construction Phase OAR Services for H-00359 Pond Dredging Program (FY23), Orlando International Airport

Consultant's proposal, dated April 27, 2023, is to provide Construction Phase owner's authorized representative (OAR) services for the above referenced project. If approved, these services would be effective the date of Construction Committee approval.

This continuing consultant was selected for this task based on (☒ all that apply):

☒ Experience ☒ Available Personnel ☒ Current Workload  
☒ Expertise ☐ Equitable Distribution ☐ Other: \_\_\_\_\_

The MWBE/LDB participation has been reviewed by the Office of Small Business Development. Their findings and recommendation are attached.

Funding is from Previously Approved Capital Expenditure Fund  
308.711.170.5310010.000.100606. Funding source verified by Melvin Martinez  
of Construction Finance on 05/18/23 as correct and available.

It is respectfully requested that the Construction Committee approve an Addendum to the Continuing Program and Project Management Services Agreement with PSA Constructors Inc., dba PSA Management Inc. for the services contained herein and the amount as shown below:

Not to Exceed Fees	\$117,580.00
Lump Sum Fees	\$0.00
Not to Exceed Expenses	\$0.00
<b>TOTAL</b>	<b>\$117,580.00</b>
AAC – Compliance Review Date	MPG 5/17/23
AAC – Funding Eligibility Review Date	5/17/23



April 27, 2023

Mr. Scott Shedek  
Greater Orlando Aviation Authority  
Vice President, Construction  
11312 Terminal C Service Rd., Bldg. 16  
Orlando, FL. 32824

**RE: H-00359 Pond Dredging Program (FY 2023) at the Orlando International Airport**

Dear Mr. Shedek,

PSA Management, Inc. is pleased to provide this proposal for Onsite OAR Support Services/Staffing for Continuing Program and Project Management on the **H-00359 Pond Dredging Program (FY 2023) at Orlando International Airport**. We will staff this project with a Senior Project Manager, Project Coordinator, and a QA/QC Manager from PSA, a Senior Project Manager from Loyal Wingman as well as a Sr. Civil Inspector from Ardmore Roderick.

This project will require coordination and safety efforts with Airfield OPS and Maintenance since a significant portion of the scope will involve work within the movement area. Our personnel will have the appropriate credentials and support equipment to be effective managers within the movement area. The dredging and hauling of material is anticipated to start in late May and finish in September 2023.

Our proposed staffing requirements and applicable unit rates to manage this project effectively is attached and depicted below. The total submitted value in the amount of \$117,580 includes \$75,580 in NTE Fees for PSA, and \$42,000 in NTE Fees for our sub-consultants Loyal Wingman and Ardmore Roderick.

Company/ Title	Employee	Hours	Billable Rate	Total
PSA Management Sr. Project Manager	Don Corthell	205	\$136/Hr.	\$27,880
PSA Management QA/QC	Rene Morejon	300	\$115/Hr.	\$34,500
PSA Management Sr. Project Coordinator	Becky McKeown	120	\$110/Hr.	\$13,200
PSA NTE Total		625	--	\$75,580
Loyal Wingman Sr. Project Manager	Ben Brown	40	\$170/Hr.	\$6,800
Ardmore Roderick Sr. Civil Inspector	Tony Odendahl	320	\$110/Hr.	\$35,200
Sub-Consultant Total		360	--	\$42,000
Total				<b><u>\$117,580</u></b>

Thank you for giving us this opportunity to work together. Please reach out to me should you have any questions.

Sincerely,

Patrick Aliu, CSI, CGC, CCI, CCPM, CRA, PMI, BDIA  
President/CEO



## TRUTH IN NEGOTIATION CERTIFICATION

The Consultant hereby certifies, covenants, and warrants that wage rates and other factual unit costs supporting the compensation for this project's agreement are accurate, complete, and current at the time of contracting.

The Consultant further agrees that the original agreement price and any additions thereto shall be adjusted to exclude any significant sums by which the Aviation Authority determines the agreement price was increased due to inaccurate, incomplete, or noncurrent wage rates and other factual unit costs. All such agreement adjustments shall be made within (1) year following the end of the contract. For purposes of this certificate, the end of the agreement shall be deemed to be the date of final billing or acceptance of the work by the Aviation Authority, whichever is later.

Consultant PSA Management, Inc.

By: 

Print Name: Patrick Aliu

Date: 4/27/2023

## Orlando International Airport

H-00359 Pond Dredging (FY 2023) at the Orlando International Airport				
Construction Phase OAR Staffing Estimate				
Role	Firm	Hourly Rate	Total Hours	Total Fee
Sr. Project Manager	PSA	\$136.00	205	\$27,880.00
QA/QC	PSA	\$115.00	300	\$34,500.00
Sr. Civil Inspector	Ardmore Roderick	\$110.00	320	\$35,200.00
Sr. Project Manager	Loyal Wingman	\$170.00	40	\$6,800.00
Sr. Project Coordinator	PSA	\$110.00	120	\$13,200.00
SUBTOTAL			985	\$117,580.00
REIMBURSABLE EXPENSES:				
Material Testing				\$0.00
SUBTOTAL				\$0.00
TOTAL:				\$117,580.00
MWBE/LDB PARTICIPATION			% Participation	
Sr. Civil Inspector	Ardmore Roderick		29.94%	\$35,200.00
SUBTOTAL			29.94%	\$35,200.00

H-00359 Pond Dredgiing Program (FY 2023) at the Orlando International Airport									23-Apr-23	
Construction Phase OAR Staffing Proposal										
Role	Individual	Firm	Expanded Role Information	May-23	Jun-23	Jul-23	Aug-23	Sep-23	Oct-23	Total
Senior Project Manager	Don Corthell	PSA	Project Management	15	50	50	45	45	0	205
Sr. Project Coordinator	Becky McKewen	PSA	Field Coordination and Close-out	0	0	0	0	80	40	120
QA/QC	Rene Morejon	PSA	QA/QC and Close-out	15	65	65	65	60	30	300
Senior Project Manager	Ben Brown	Loyal Wingman	Coordination with Airfiled OPS/Planning	10	10	5	5	10	0	40
Sr. Civil Inspector	Tony Odendahl	Ardmore Roderick	Civil Inspection/Coordination	25	80	80	80	55		320
Total Staff Hours										985

Projected Hours by Task for FY22-23 (October 1, 2022 - September 30, 2023)

Proposal submitted for review
Previously approved
Future proposal

Name	Position	Project	Task-Description	Oct-22	Nov-22	Dec-22	Jan-23	Feb-23	Mar-23	Apr-23	May-23	Jun-23	Jul-23	Aug-23	Sep-23	Oct-23	Nov-23	Dec-23	TOTAL	
FOR CC AS OF 4/4/2023																				
EXAMPLE																				
John Goodbody	Director Security Infrastructure/Tech	N-Terminal O&M	Airport Security Special Systems Integration to Support GOAA	168	144														312	
Leslie Santos	Sr Project Coordinator	N-Terminal O&M	Airport Security Special Systems Integration to Support GOAA	163	163	163	163	163	164	163	163	164	163	164	164	164			1960	
TBD	Admin Support	N-Terminal O&M	Airport Security Special Systems Integration to Support GOAA	3	3	4	4	3	3	3	3	3	3	4	4				40	
Dale Race	Project Manager	N-Terminal O&M	Airport Security Special Systems Integration to Support GOAA																	
		TOTAL		334	310	167	167	166	167	166	166	167	166	168	168				2312	
Phaedra Tillman	Sr. Compliance Officer	SMD	SBD Compliance	168	176	176	176	160	184										1040	
Jessica Charres	Sr. Compliance Officer	SMD	SBD Compliance	168	176	176	176	160	184										1040	
Mariane Alves	Sr. Compliance Officer	SMD	SBD Compliance					176	160	184	0	0	0	0	0	0	0	0	320	
		TOTAL		336	352	352	528	480	552	0	0	0	0	0	0	0	0	0	2600	
Dale Race	Sr. Electrical Insp.	BP-S193	South Employee Parking lot	25	25	25	25	25	25	25	25	25	20	20	0	0			325	
Jaime Olivo	Sr. Civil Inspector	BP-S194	South Employee Parking lot	88	88	88	88	88	88	88	40	40	20	0	0				1035	
		TOTAL		25	25	25	25	25	25	25	25	25	20	20	0	0			1360	
TBD	Admin Support	E00269	ASA Infrastructure project at OIA in ASA CBP Area					2	2	2									6	
		E00269	ASA Infrastructure project at OIA in ASA CBP Area																6	
		TOTAL						2	2	2	0	0	0	0	0	0	0	0	6	
Don Cortelli	Project Manager	W50034	Terminal LST Level 1 Dumpster PAD Enclosure	0	0	0	0	30	40	35	15	0	0	0	0				120	
Jaime Olivo	Sr. Inspector II	W50034	Terminal LST Level 1 Dumpster PAD Enclosure					80	80	80	40								280	
		TOTAL		0	0	0	0	80	120	115	55	0	0	0	0	0	0	0	370	
Don Cortelli	Project Manager	W50035	Terminal CASC Level 2 Emergency Egress	0	0	0	0	30	40	35	15	0	0	0	0				120	
Jaime Olivo	Sr. Inspector II	W50035	Terminal CASC Level 2 Emergency Egress					80	80	80	40	0	0	0	0	0	0	0	280	
		TOTAL		0	0	0	0	110	120	115	55	0	0	0	0	0	0	0	400	
Jaime Olivo	QA/QC	W19XX	Terminal A Truck Loading Dock Slab Replacement	0	0	0	0	0	0	60	40	0	0	0	0				120	
		TOTAL								60	60	0	0	0	0	0	0	0	120	
Don Cortelli	Project Manager	L00080	ACS/REX Buttons Replacement	0	0	0	0	0	0	0	5	5	3	2	0				15	
Dale Race	Sr. Elec Inspector	L00080	ACS/REX Buttons Replacement								25	25	15	25	0				100	
		TOTAL		0	0	0	0	0	0	0	30	30	28	27	0	0	0	0	115	
Don Cortelli	STC PM/III	P1X Restart	Restart	0	0	0	0	0	0	52	52	52	52	52	0				260	
Dale Race	STC Sr. Elec Insp I	P1X Restart	Restart							52	52	52	52	52	0				260	
		TOTAL		0	0	0	0	0	0	104	104	104	104	104	0	0	0	0	520	
Phaedra Tillman	Sr. Compliance Officer	SMD	SBD Compliance	0	0	0	0	0	0	96	0	0	0	0	0				96	
Jessica Charres	Sr. Compliance Officer	SMD	SBD Compliance							96	0	0	0	0	0	0	0	0	192	
		TOTAL		0	0	0	0	0	0	192	0	0	0	0	0	0	0	0	192	
Phaedra Tillman	Sr. Compliance Officer	SMD	SBD Compliance	0	0	0	0	0	0	64	176	176	160	184	160				920	
Jessica Charres	Sr. Compliance Officer	SMD	SBD Compliance							64	176	176	160	184	160				920	
		TOTAL		0	0	0	0	0	0	128	352	352	320	368	320				1940	
Don Cortelli	Sr. Project Manager	V-D0982	MCO Campus Key & Lock Replacement	0	0	0	0	0	0	85	85	0	0	0	0			0	170	
Rene Morojon	Project Manager	V-D0982	MCO Campus Key & Lock Replacement							85	85	0	0	0	0	0	0	0	170	
Leslie Santos	Sr. Project Coordinator	V-D0982	MCO Campus Key & Lock Replacement																0	
		TOTAL		0	0	0	0	0	0	170	170	0	0	0	0	0	0	0	340	
Jaime Olivo	QA/QC	BP-S00199	Train Station Passenger Drop-Off/Lobby Parking Lot D/B Phase 1	0	0	0	0	0	0	12	80	0	0	0	0				92	
Dale Race	Sr. Electrical Inspector	BP-S00200	Train Station Passenger Drop-Off/Lobby Parking Lot D/B Ph 1							12	30	0	0	0	0				42	
		TOTAL		0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	134	
Jaime Olivo	QA/QC	BP-S00199	Train Station Passenger Drop-Off/Lobby Parking Lot D/B Phase 2	0	0	0	0	0	0	0	80	160	160	160	160	160	80	20	980	
Dale Race	Senior Electrical Inspector	BP-S00199	Train Station Passenger Drop-Off/Lobby Parking Lot D/B Phase 2							0	30	80	80	80	80	80	60	20	1100	
		TOTAL		0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	1490	
		TOTAL																	2980	
Don Cortelli	Senior Project Manager	E00283	Runway 3SL Vailt Work	0	0	0	0	0	0	0	0	10	20	40	40	0			110	
Rene Morojon	QA/QC	E00283	Runway 3SL Vailt Work									10	25	40	40	0			110	
		TOTAL		0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	220	
Don Cortelli	Senior Project Manager	H-00359	Pond Dredging Program (FY 2023)	0	0	0	0	0	0	0	15	40	40	40	40	40	30	0	0	235
Becky McKewen	Sr. Project Coordinator	H-00359	Pond Dredging Program (FY 2023)							0	0	0	0	0	0	80	40	0	120	
Rene Morojon	QA/QC	H-00359	Pond Dredging Program (FY 2023)								15	65	65	65	60	30	0	0	300	
		TOTAL																	625	

## H-359, POND DREDGING

Anna Lauren Brown  
[lauren@theloyalwingman.com](mailto:lauren@theloyalwingman.com)

2118 Hoffner Avenue  
Belle Isle, FL 32809

April 24, 2023

Don Corthell  
Vice President of Construction  
PSA Management  
(407) 492-6319  
[Dcorthell@psaonline.com](mailto:Dcorthell@psaonline.com)

Dear Mr. Corthell,

RE: OAR Services for H-359, Pond Dredging

Loyal Wingman, LLC, is pleased to submit this proposal to provide support to your team for the program and project management of project H-359, Pond Dredging, at the Orlando International Airport. The H-359 will provide for the selective dredging of ponds in and around the Air Operations Area (AOA) at Airside 2. Our role will be to provide strategic support for developing plans to move materials through security, staging work in the AOA, and coordinating with Airfield Operations.



H-359 Project Location

At your invitation, I have completed a review of the available documents including the bid plans. Based on our review of the plans we would propose including our Senior Project Manager to support your project team. Based on the various additive alternatives, the hours required will be adjusted accordingly based on what is awarded.

Our proposed fees for the services are: ~~40~~ hours at \$170/hour for a total of ~~\$5,100~~ <sup>\$6,800</sup>.

**Don Corthell**  
**PSA Management**  
**4/24/23**

## **H-359, POND DREDGING**

Loyal Wingman is founded on three core principles: Loyalty, Integrity, and Wisdom. A fighter pilot's wingman flies just outside and behind the lead in formation to provide protective support. This is how we view our role. Your plans and goals become our mission. We lead in the background, helping pull together the resources and collaborating across teams. We have demonstrated the ability to work well with other firms, trouble shoot unforeseen problems, deliver plans that meet your needs, and build safe and lasting projects.

Thanks for the opportunity to collaborate on this project. We look forward to building back the airfield team with you.

For the mission,



A. Lauren Brown

President/ Operations Manager

**LOYAL WINGMAN, LLC.**





April 25, 2023

Mr. Don Corthell  
Sr. Project Manager  
**PSA**  
800 North Magnolia Ave.  
Suite 1850  
Orlando, FL 32803

Subject: **H-00359 Pond Dredging Program FY23**  
Orlando International Airport (MCO)

Dear Mr. Corthell,

Ardmore Roderick is pleased to submit this proposal to provide OAR inspection services for the above referenced project at the Orlando International Airport. This proposal has been prepared based on our understanding of the requested scope of work.

The scope of our services for the proposed project will consist of providing assistance to the PSA staff for construction inspection and coordination services for day shift construction activities.

Our estimated man-hour requirements and applicable unit rates for completion of the project are attached to this proposal. The total contract value is estimated at **\$35,200.00**. This amount consists of \$35,200.00 for Not to Exceed Fees and \$0.00 for Not to Exceed Expenses.

The services for this project will be performed in accordance with the provisions of GOAA's standard agreement for professional services and as indicated in the attached project schedule showing the proposed staffing levels for the duration of the project.

We appreciate the opportunity to present this proposal and we look forward to working with GOAA on this most important project. Should you have any questions or if we may be of further assistance, do not hesitate to contact the undersigned.

Sincerely,

Ardmore Roderick

**Weston D. Parker, P.E.**

Weston Parker, PE  
Vice President, Aviation

Digitally signed by Weston D. Parker, P.E.  
DN: C=US, E=Wparker@ardmoreroderick.com,  
O=Ardmore Roderick, OU=QMP-CM, CN=Weston  
D. Parker, P.E.  
Date: 2023.04.26 10:21:55-05'00'

P: 321.430.6710  
F: 773.289.0567  
www.ArdmoreRoderick.com

3361 Rouse Road  
Suite 140  
Orlando, Florida 32817

Greater Orlando Aviation Authority  
Orlando International Airport

H-00359 Pond Dredging Program FY23 4/25/2023

OAR Staffing Estimate

Role	Individual	Firm	20232024												Total
			May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Jan	Feb	Mar	Apr	
Senior Inspector	Tony Odendahl		<del>32</del>	<del>88</del>	<del>84</del>	<del>92</del>	<del>24</del>								320
			25	80	80	80	55								
Total Staff Hours			32	88	84	92	24								320

Edits by Don  
Corthell, PSA  
5/2/23

Greater Orlando Aviation Authority  
Orlando International Airport

H-00359 Pond Dredging Program FY23					4/25/2023
OAR Staffing Estimate					
Role	Individual	Firm	Hourly Rate	Total Hours	Total Fee
<b>Staffing:</b>					
Senior Inspector	Tony Odendahl		\$ 110.00	320	\$ 35,200.00
<b>Subtotal</b>				<b>320</b>	<b>\$ 35,200.00</b>
<b>Reimbursable Expenses:</b>					
<b>Subtotal</b>					<b>\$ -</b>
<b>Total:</b>					<b>\$ 35,200.00</b>

DBE / MWBE / LDB Participation

Firm	DBE	MWBE	LDB	Fee	% Participation
					0%
					0%
					0%
					0%
					0%
<b>Total:</b>					<b>0%</b>



## GREATER ORLANDO AVIATION AUTHORITY

---

Orlando International Airport  
5850-B Cargo Road  
Orlando, Florida 32827-4399

### MEMORANDUM

To: Members of the Construction Committee

From: Edelis Molina, Sr. Small Business Administrator

Date: May 23, 2023

Re: Request for Approval of an Addendum to the Continuing Program and Project Management Services Agreement with PSA Constructors Inc. dba PSA Management, Inc. to provide Construction Phase OAR Services for H-00359 Pond Dredging Program (FY23), Orlando International Airport

We have reviewed the qualifications of the subject contract's MWBE/LDB/VBE specifications and determined that PSA Constructors, Inc. dba PSA Management, Inc. proposes 30% MWBE participation on this addendum.

Our analysis indicates that PSA Constructors, Inc. dba PSA Management, Inc. is eligible for award of the subject addendum

**MWBE UTILIZATION FORM FOR NON-FEDERALLY FUNDED PROJECTS****PLEASE COMPLETE THIS FORM**

This form should be used to report Construction and Engineering /Professional Services activities.

Name of Airport: Orlando International Airport

Telephone No: (407) 825-7130

Address: One Jeff Fuqua Boulevard, Orlando, FL 32827

Project Name & Number: Request for Approval of an Addendum to the Continuing Program and Project Management Services Agreement with PSA Constructors Inc. dba PSA Management, Inc. to provide Construction Phase OAR Services for H-00359 Pond Dredging Program (FY23), Orlando International Airport

**1. Construction Information:**

**TOTAL:** \_\_\_\_\_

**2. MWBE Goal by Group Representation:**

Asian Pacific American	_____	Actual Result	_____
Asian Subcontinent American	_____	Actual Result	_____
Black American	_____	Actual Result	_____
Caucasian Female American	_____	Actual Result	_____
Hispanic American	_____	Actual Result	_____
Native American	_____	Actual Result	_____
Other	_____	Actual Result	_____
<b>Total MWBE Participation</b>	<b>-</b>	<b>Actual Result</b>	<b>_____</b>

**3.a. Prime Contractor Information:**

Name: \_\_\_\_\_  
Address: \_\_\_\_\_  
City, State, Zip: \_\_\_\_\_  
Telephone: \_\_\_\_\_

**3.b. Name and Address of MWBE Subcontractor**

Name: \_\_\_\_\_  
Address: \_\_\_\_\_  
City, State, Zip: \_\_\_\_\_  
Telephone: \_\_\_\_\_

**3.c. \*Identity:** \_\_\_\_\_

**Work Item(s):** \_\_\_\_\_

**Amount of Subcontract** \_\_\_\_\_

**Percent of Prime Contract (%):** \_\_\_\_\_

**4. Engineering/Professional Services Information:**

**TOTAL:** \$117,580.00

**5. MWBE Goal by Group Representation:**

Asian Pacific American	-	Actual Result	0%
Asian Subcontinent American	-	Actual Result	0%
Black American	35,200.00	Actual Result	30%
Caucasian Female American	-	Actual Result	0%
Hispanic American	_____	Actual Result	0%
Native American	_____	Actual Result	0%
Other	_____	Actual Result	0%
<b>Total MWBE Participation</b>	<b>35,200.00</b>	<b>Actual Result</b>	<b>30%</b>

**6.b. Engineering / Professional Service Firm Information:**

Name: PSA Constructors, Inc. dba PSA Management, Inc.  
Address: 1516 E. Hillcrest Street, Suite 310  
City, State, Zip: Orlando, FL 32803  
Telephone: (407) 898-9119

**6.b. Name and Address of MWBE Subconsultant**

Name: The Roderick Group, Inc. DBA Ardmore Roderick  
Address: 1500 W Carroll Ave Suite 300  
City, State, Zip: Chicago, IL 60607  
Telephone: 312-795-1400

**6.c. \*Identity:** Black American

**Work Item(s):** Sr. Civil Inspector

**Amount of Subcontract** \$35,200.00

**Percent of Prime Contract (%):** 30%

\* In Items 3.c. and 6.c. above specify the identity of MWBE Subcontractors and E/PS Firms (e.g. Black American, Hispanic American, Asian Subcontinent American, Asian Pacific American, Caucasian Female American, Native American & Other)