GOAA DATE 9/14/2020
ITEM NO. 1/ DOCUMENTARY #

## ADDENDUM NO. 27 TO THE AGREEMENT DATED APRIL 25, 2017 BETWEEN GREATER ORLANDO AVIATION AUTHORITY AND PSA MANAGEMENT INC.

Project:

FY21 Staff Extension Support Services Related to Security Infrastructure/Technology and Special Systems Integration,

Orlando International Airport

\_ day of \_ October THIS ADDENDUM is effective this 20 20, by and between the GREATER ORLANDO AVIATION AUTHORITY ("Authority"), and PSA MANAGEMENT INC. ("Consultant").

#### WITNESSETH:

WHEREAS, by Agreement dated April 25, 2017, Authority and Consultant entered into an agreement for Consultant to provide Continuing Program and Project Management Services (OAR Prime Entity) Services; and

WHEREAS, under the Agreement, Consultant agreed to perform such additional services for the Authority as are contained in any additional scope of work established by the Authority in any addendum to the Agreement and accepted in writing by the Consultant; and

WHEREAS, the Authority and the Consultant desire to enter into this Addendum to the Agreement to provide for additional services to be rendered by the Consultant under the terms of said Agreement.

NOW, THEREFORE, in consideration of the premises and the mutual covenants herein contained, the Authority and the Consultant do hereby agree as follows:

- Consultant shall perform additional services in accordance with the terms of the Agreement and the attached Exhibit "A." Consultant shall be paid for such additional services according to the payment terms set forth in the Agreement.
- Consultant shall be compensated for such additional services in the NOT TO 2. **EXCEED** amount of **ONE MILLION TWO HUNDRED FITY-EIGHT THOUSAND SIX** HUNDRED FORTY AND NO/100 DOLLARS (\$1,258,640.00), broken down as follows:

**Professional Fees:** 

NTE:

\$1,258,640.00

**Professional Fees:** 

LS:

\$0.00

Reimbursable Expenses:

NTE:

\$0.00

Total:

\$1,258,640.00

3. Consultant hereby certifies that it is not on the Scrutinized Companies that A. Boycott Israel List and is not engaged in a boycott of Israel, as defined in Florida Statutes § 287.135, as amended;

#### AND

- B. (applicable to agreements that may be \$1,000,000 or more) Consultant hereby certifies that it is: (1) not on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List as defined in Florida Statutes § 287.135; and (2) not engaged in business operations in Cuba or Syria, as defined in Florida Statutes § 287.135, as amended.
- 4. Authority may terminate the Agreement for cause and without the opportunity to cure if the Consultant is found to have submitted a false certification or has been placed on the Scrutinized Companies that Boycott Israel List or is engaged in a boycott of Israel.

In the event the Agreement is for One Million Dollars (\$1,000,000.00) or more, Authority may terminate this Agreement for cause and without the opportunity to cure if the Consultant is found to have submitted a false certification or has been placed on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List or is engaged in business operations in Cuba or Syria.

5. Except as expressly modified in this Addendum, the Agreement dated April 25, 2017, and all prior addenda will remain in full force and effect.

GREATER ORLANDO AVIATION AUTHORITY

Approved as to Form and Legality (for the benefit of GOAA only)

this 5 day of Oct , 203

NELSON MULLINS BROAD AND
CASSEL, Legal Counsel
Greater Orlando Aviation Authority

By: Phillip N. Brown

Chief Executive Officer

PSA MANAGEMENT INC.

By:

Signature (Duly Authorized Rep.)

Printed Name

Title



Orlando International Airport One Jeff Fuqua Boulevard Orlando, Florida, 32827-4392 (407) 825-2001

# Memorandum

| To:   | Members of the   | Construction Committee   |  |  |  |  |  |  |  |  |
|---|--|--|--|--|--|--|--|--|--|--|
| From:   | Davin Ruohomaki, Senior Director of Planning, Engineering and Construction (Prepared by John Goodbody)   |  |  |  |  |  |  |  |  |  |
| Date:   | August 25, 202   | 0  |  |  |  |  |  |  |  |  |
| Re:   | Continuing Pro<br>Agreement wit<br>Extension Sup   | gram and Project Managem<br>h PSA Management, Inc. f   | oval of an Addendum to the<br>ent Services (OAR Prime Entity)<br>for Fiscal Year (FY) 2021 Staff<br>curity Infrastructure/Technology<br>ndo International Airport. |  |  |  |  |  |  |  |
|   |  | , dated July 21,2020, is to prov<br>urity oversight and special syst   |  |  |  |  |  |  |  |  |
| If approved,  | these services wou   | uld be effective October 1, 202  | 0.   |  |  |  |  |  |  |  |
| This continu  | ing consultant was   | selected for this task based or  | n (☑ all that apply):  |  |  |  |  |  |  |  |
|   | ice 🗵  | Available Personnel  | Current Workload   |  |  |  |  |  |  |  |
| ☐ Expertise   |  | Equitable Distribution   | ☐ Other:   |  |  |  |  |  |  |  |
| The MWBE/   | LDB participation h  | as been reviewed by the Office   | e of Small Business Development.   |  |  |  |  |  |  |  |
| Funding is frupon Aviatio   | n Authority Board a  | aintenance Funds (301,711.17)  | 0.5310009.000.000000), contingent<br>n Authority budget. Funding source<br>action Finance on <u>8 / 19/ 20</u> as  |  |  |  |  |  |  |  |
| Funding is frupon Aviatio verified by correct and a lt is respect Authority Bo Services (O/A)                                     | om Operations & M<br>n Authority Board a<br>Andrea y'd<br>available.<br>tfully requested the<br>ard approval of an   | aintenance Funds (301,711.17) adoption of the FY2021 Aviation of Construction at the Construction Commit Addendum to the Continuing Ingreement with PSA Management                   | n Authority budget. Funding source   |  |  |  |  |  |  |  |
| Funding is frupon Aviatio verified by correct and a lt is respect Authority Bo Services (O/A)                                     | om Operations & Mon Authority Board a Madrea of Monare o | aintenance Funds (301,711.17) adoption of the FY2021 Aviation of Construction at the Construction Commit Addendum to the Continuing Ingreement with PSA Management                   | n Authority budget. Funding source of the Aviation Finance on 8 / 19/20 as the recommend to the Aviation Program and Project Management                            |  |  |  |  |  |  |  |
| Funding is frupon Aviatio verified by correct and a lt is respect Authority Bo Services (Otherein and a                           | om Operations & Mon Authority Board a Andrea Howard Market Howard Market House to the Archime Entity) Agmount as shown bed Fees  | aintenance Funds (301,711.17) Idoption of the FY2021 Aviation Liper of Construction Commit Addendum to the Continuing I Greement with PSA Management                                 | n Authority budget. Funding source of the Aviation Finance on 8 / 19/20 as the recommend to the Aviation Program and Project Management                            |  |  |  |  |  |  |  |
| Funding is frupon Aviatio verified by correct and a lt is respect Authority Bo Services (Otherein and a Not to Excee              | om Operations & Men Authority Board at Andrea Howard Andrea Howard available.  It was approval of an AR Prime Entity) Agmount as shown be ad Fees  | aintenance Funds (301,711.17) adoption of the FY2021 Aviation ary of Construction Commit Addendum to the Continuing I greement with PSA Manageme elow:  \$1,258,640.00 \$0.00 \$0.00 | n Authority budget. Funding source of the Aviation Finance on 8 / 19/20 as the recommend to the Aviation Program and Project Management                            |  |  |  |  |  |  |  |
| Funding is frupon Aviation verified by correct and a lt is respect Authority Bo Services (Or herein and a lt to Exceed Lump Sum F | om Operations & Mon Authority Board at Andrea Harvailable.  It wailable and approval of an AR Prime Entity) Agmount as shown be ad Fees  Tees Tees Tees Tees Tees Tees Tees  | aintenance Funds (301,711.17) adoption of the FY2021 Aviation ary of Construction Commit Addendum to the Continuing I greement with PSA Manageme elow:  \$1,258,640.00 \$0.00        | n Authority budget. Funding source of the Aviation Finance on 8 / 19/20 as the recommend to the Aviation Program and Project Management                            |  |  |  |  |  |  |  |

Greater Orlando Aviation Authority (6/18) Construction Committee Memorandums EDC-18b



July 21, 2020

Davin D. Ruohomaki, MBA, CGC Senior Director Planning, Engineering & Construction Orlando International Airport 5855 Cargo Road Orlando, FL 32827 - 4363

RE: Proposal for OAR Director Staffing for Continuing Program and Project Management Services (OAR Prime Entity) For Security Infrastructure/ Technology and Special Systems Integration - FY21

Dear Mr. Ruohomaki,

PSA Management, Inc. is pleased to provide this proposal for OAR Director of Security Infrastructure/Technology, and OAR Director of Special Systems Integration staffing for Continuing Project Management Services for Security Oversight and Special Systems Integration on the North Terminal. PSA, and sub HISC will provide staffing support as follows for Fiscal Year 2021.

| Company/ Title  | Employee         | Hours | Billable Rate | Total     |  |  |
|---|------------------|-------|---------------|-----------|--|--|
| PSA Management Director of Security Infrastructure/Technology | John Goodbody    | 1960  | \$207/Hr.     | \$405,720 |  |  |
| PSA Management Director of Special Systems Integration        | Erwin Haynes     | 980   | \$238/Hr.     | \$233,240 |  |  |
| PSA Management Project Controls Specialist                    | Leslie Santos    | 1960  | \$79/ Hr.     | \$154,840 |  |  |
| PSA Management Administrative Support                         | Vanessa Martinez | 40    | \$57/Hr.      | \$2,280   |  |  |
| Hahn Integrated Systems<br>Principal                          | Neil Hahn        | 980   | \$192/Hr. *   | \$188,160 |  |  |
| Hahn Integrated Systems<br>Project Manager                    | Keith Mercer     | 1960  | \$140/Hr.     | \$274,400 |  |  |
| Not to Exceed Fees  |                  |       |               |           |  |  |

<sup>\*</sup>includes Travel Premium

Papielle off.

We want to thank you and your organization for giving us this opportunity to work together. Please call me should you have any questions.

Sincerely,

Patrick Aliu, CSI, CGC, CCI, CCPM, CRA, PMI, BDIA

President/CEO

#### TRUTH IN NEGOTIATION CERTIFICATION

The Consultant hereby certifies, covenants, and warrants that wage rates and other factual unit costs supporting the compensation for this project's agreement are accurate, complete, and current at the time of contracting.

The Consultant further agrees that the original agreement price and any additions thereto shall be adjusted to exclude any significant sums by which the Aviation Authority determines the agreement price was increased due to inaccurate, incomplete, or noncurrent wage rates and other factual unit costs. All such agreement adjustments shall be made within (1) year following the end of the contract. For purposes of this certificate, the end of the agreement shall be deemed to be the date of final billing or acceptance of the work by the Aviation Authority, whichever is later.

Consultant

Date:



July 21, 2020

Davin Ruohomaki GOAA-Orlando International Airport One Jeff Fugua Boulevard Orlando, FL 32827

Dear Mr. Ruohomaki

Please accept this proposal to provide OAR Services for the GOAA technology projects at Orlando International Airport. The proposed scope of work will include the following described services:

- Provide technology OAR support services
- Provide field inspection and oversee Owner and Contractor Low Voltage Systems activities
- · Coordinate with scheduling and purchasing on all IT procurement items
- Attend meetings and provide special systems coordination with other project disciplines
- · Assist project OAR team as required
- Owner Furnished Equipment Documentation and process support.
- Manage Designers of technology, IT and signage systems.
- Review design deliverables and contribute comments for the TRT reviews

Hahn Integrated shall provide the additional services in accordance with the provisions of the GOAA standard agreement for professional services. The proposed staffing levels for the period of 10/1/2020 - 9/31/2021 summarized below.

| EMPLOYEE                      | RATE   | HOURS | TOTAL     |
|-------------------------------|--------|-------|-----------|
| Keith Mercer                  | \$140  | 1960  | \$274,400 |
| Neil Hahn                     | \$192* | 980   | \$188,160 |
| *rate includes Travel Premium |        |       | \$462,560 |

We appreciate the opportunity to present this proposal and we look forward to working on the GOAA projects. Should you have any questions or need additional information, call me at 303-396-8131.

Sincerely,

Neil R. Hahn

Milkhul

President

# **Greater Orlando Aviation Authority**

Hahn Integrated Systems Inc Projected Hours by Task (Oct 1, 2020 – September <del>31</del>,2021) 30

#### C-Table 1 - Rate Table

| EMPLOYEE     | Position            | 2021 Hours | 2021 Rates | TOTAL     |  |  |
|--------------|---------------------|------------|------------|-----------|--|--|
| Keith Mercer | Project Manager H   | 1960       | \$140      | \$274,400 |  |  |
| Neil Hahn    | Principal-LT Travel | 980        | * \$192    | \$188,160 |  |  |
| Total        |                     | 2940       |            | \$462,560 |  |  |

C-Table 2 - Summary Hours by Proposal

| Name Positio |                     | Sponsor Task Description |  | TOTAL |  |
|--------------|---------------------|--------------------------|--|-------|--|
| Keith Mercer | Project Mgr #       | Mark Birkebak            | 17-010 Security Tech Project on North  | 1960  |  |
| Neil Hahn    | Principal-LT Travel | Mark Birkebak            | O&M Security Infrastructure/Technology | 980   |  |
|              |                     |                          | TOTAL                                  | 2940  |  |

### C-Table 3 - Project Hours by Proposed Task, By Month

| Employee | Position                | Project                                | Oct-<br>20 | Nov-<br>20 | Dec-<br>20 | Jan-<br>21 | Feb-<br>21 | Mar<br>21 | Apr-<br>21 | May-<br>21 | Jun-<br>21 | Jul-<br>21 | Aug-<br>21 | Sep-<br>21 | Total |
|----------|-------------------------|--|------------|------------|------------|------------|------------|-----------|------------|------------|------------|------------|------------|------------|-------|
| K Mercer | PM II                   | Security Tech Projects on North        | 168        | 144        | 168        | 152        | 152        | 176       | 168        | 152        | 168        | 168        | 176        | 168        | 1960  |
| N Hahn   | Principal-<br>LT Travel | Security Infrastructure/<br>Technology | 84         | 72         | 84         | 76         | 76         | 88        | 84         | 76         | 84         | 84         | 88         | 84         | 980   |
| Total    |                         |  | 252        | 216        | 252        | 228        | 228        | 264       | 252        | 228        | 252        | 252        | 264        | 252        | 2940  |

<sup>\*</sup> Neil Hahn's rate includes Travel Premium

**Greater Orlando Aviation Authority** PSA Management, Inc.

Projected Hours by Task for FY 2021 (October 1, 2020 - September 30, 2021)

Legend:

Proposal submitted for review Previously approved

Future proposal

| Name                 | Position                                    | Project         | Task Description   | Oct-20 | Nov-20 | Dec-20 | Jan-21 | Feb-21 | Mar-21 A | pr-21 | May-21 | Jun-21 | lul-21 | Aug-21 |     | FY-20 C |      |
|----------------------|---|-----------------|--|--------|--------|--------|--------|--------|----------|-------|--------|--------|--------|--------|-----|---------|------|
| FOR CC AS OF 8/11/20 |   |                 |  |        |        |        |        |        |          |       |        |        |        |        |     |         |      |
| John Goodbody        | Director, Security<br>Infrastructure/ Tech. | North Term. O&M | Airport Security Special Systems Integration to Support GOAA | 163    | 163    | 163    | 163    | 163    | 164      | 163   | 163    | 164    | 163    | 164    | 164 | 1960    | 1960 |
| Erwin Haynes         | Director, Special Systems<br>Integration    | North Term. O&M | Airport Security Special Systems Integration to Support GOAA | 81     | 81     | 81     | 82     | 81     | 82       | 82    | 82     | 82     | 82     | 82     | 82  | 980     | 980  |
| Leslie Santos        | Projects Coordinator                        | North Term. O&M | Airport Security Special Systems Integration to Support GOAA | 163    | 163    | 163    | 163    | 163    | 164      | 163   | 163    | 164    | 163    | 164    | 164 | 1960    | 196  |
| Vanessa Martinez     | Admin. Support                              | North Term. O&M | Airport Security Special Systems Integration to Support GOAA | 4      | 3      | 3      | 4      | 3      | 4        | 3     | 3      | 3      | 3      | 4      | 3   | 40      | 4    |
|                      |   |                 | TOTAL  | 411    | 410    | 410    | 412    | 410    | 414      | 411   | 411    | 413    | 411    | 414    | 413 | 4940    | 494  |

# Greater Orlando Aviation Authority PSA Management, Inc.

Projected Hours by Task for FY 2021 (October 1, 2020 - September 30, 2021)

Legend:

Proposal submitted for review

Previously approved

Future proposal

FOR CC AS OF 8/11/20

| Name             | Position                                 | Project         | Task Description   | TOTAL |
|------------------|--|-----------------|--|-------|
| John Goodbody    | Director, Security Infrastructure/ Tech. | North Term. O&M | Airport Security Special Systems Integration to Support GOAA | 1960  |
| Erwin Haynes     | Director, Special Systems Integration    | North Term. O&M | Airport Security Special Systems Integration to Support GOAA | 980   |
| Leslie Santos    | Projects Coordinator                     | North Term. O&M | Airport Security Special Systems Integration to Support GOAA | 1960  |
| Vanessa Martinez | Admin. Support                           | North Term. O&M | Airport Security Special Systems Integration to Support GOAA | 40    |
| TOTAL            |  |                 |  | 4940  |
|                  |  |                 |  |       |
|                  |  |                 |  |       |



#### **GREATER ORLANDO AVIATION AUTHORITY**

Orlando International Airport 5850-B Cargo Road Orlando, Florida 32827-4399

#### **MEMORANDUM**

To: Members of the Construction Committee

From: Somdat Jiawan, Manager, Small Business Programs (sj)

Date: August 25, 2020

Re: Request for Recommendation of Approval of an Addendum to the Continuing Program and

Project Management Services (OAR Prime Entity) Agreement with PSA Management, Inc. for Fiscal Year (FY) 2021 Staff Extension Support Services related to Security Infrastructure/Technology and Special Systems Integration at the Orlando International Airport.

We have reviewed the qualifications of the subject contract's MWBE/LDB/VBE specifications and determined that, due to the specialized scope of the services to be provided, PSA Management, Inc. does not propose any small business participation on this Addendum.

Our analysis indicates that PSA Management, Inc. is eligible for award of the subject Addendum.



#### GREATER ORLANDO AVIATION AUTHORITY

Orlando International Airport One Jeff Fuqua Boulevard Orlando, Florida 32827-4399

#### MEMORANDUM

TO: Members of the Aviation Authority

FROM: Kathleen Sharman, Vice Chair, Construction Committee

DATE: September 16, 2020

#### ITEM DESCRIPTION

Recommendation of the Construction Committee to Approve an Addendum to the Continuing Program and Project Management Services (OAR Prime Entity) Agreement with PSA Management, Inc. for Fiscal Year (FY) 2021 Staff Extension Support Services related to Security Infrastructure/Technology Oversight and Special Systems Integration

#### BACKGROUND

In 2017, the firms providing Continuing Program and Project Management Services (OAR Prime Entity) were selected through a competitive award process. These services are paid for on an annual basis.

On March 15, 2017, the Aviation Authority Board approved a Continuing Program and Project Management Services (OAR Prime Entity) Agreement with PSA Management, Inc. The services included all services necessary for the management of the design and construction of both individual projects and programs consisting of two or more individual projects, including the management of design from planning and conceptual design phase through detailed design, bidding and award of construction contracts; development of design criteria documents, and management of design/build contracts; management of the construction and commissioning of projects including performing as the Owner's Authorized Representative (OAR); providing material testing, quantity surveying, construction inspection, construction safety compliance inspection, and other services required to verify compliance of construction with contract documents; providing cost estimating, cost control, scheduling, progress reporting, and planning services to support both design and construction activities; negotiating contracts for program and project related professional and construction services required from the Aviation Authority's other consultants and contractors; coordination of the activities of multiple consultants and contractors onsite; and all other related services, which may be required to accomplish the planning, funding, design, bidding and award, construction, commissioning and operation of projects and programs for the Aviation Authority's existing and future facilities.

#### ISSUES

A fee has been negotiated with PSA Management, Inc. for a total amount of \$1,258,640 for FY 2021 Staff Extension Support Services related to Security Infrastructure/ Technology Oversight and Special Systems Integration. These services include, but are not limited to, performing specialized and advanced staff extension support services related to security oversight and special systems integration activities, such as technology OAR support services, field inspection and oversight of low voltage systems activities, and schedule and purchase of Information Technology procurement items. Services will be provided from October 1, 2020, through September 30, 2021.

The Aviation Authority has reviewed the proposal from PSA Management, Inc., and determined that, due to the specialized scope of the required services, PSA Management, Inc. does not propose any MWBE/LDB/VBE participation on this Addendum.

On August 25, 2020, the Construction Committee recommended approval of an Addendum to the Continuing Program and Project Management (OAR Prime Entity) Agreement with PSA Management, Inc. for FY 2021 Staff Extension Support Services related to Security Infrastructure/Technology Oversight and Special Systems Integration, as outlined in the memorandum.

#### ALTERNATIVES

None.

#### FISCAL IMPACT

The fiscal impact is \$1,258,640. Funding is from Operation and Maintenance Funds (subject to adoption of the FY 2021 Aviation Authority Budget by the Aviation Authority Board under separate item).

#### RECOMMENDED ACTION

It is respectfully requested that the Aviation Authority Board resolve to accept the recommendation of the Construction Committee and approve an Addendum to the Continuing Program and Project Management Agreement (OAR Prime Entity) with PSA Management, Inc. for FY 2021 Staff Extension Support Services related to Security Infrastructure/ Technology Oversight and Special Systems Integration, for a total not-to-exceed fee amount of \$1,258,640, with funding from Operation and Maintenance Funds; and authorize an Aviation Authority Officer or the Chief Executive Officer to execute the necessary documents following satisfactory review by legal counsel.

|                        | Addendum No. 14 including Amendment 1 | Proposed<br>Reallocation | Revised Total |  |  |
|------------------------|---------------------------------------|--------------------------|---------------|--|--|
| Not to Exceed Fees     | \$131,352.00                          | (\$9,000.00)             | \$122,352.00  |  |  |
| Lump Sum Fees          | \$0.00                                | \$0.00                   | \$0.00        |  |  |
| Not to Exceed Expenses | \$68,629.40                           | \$9,000.00               | \$77,629.40   |  |  |
| TOTAL                  | \$199,981.40                          | \$0.00                   | \$199,981.40  |  |  |

The Office of Small Business Development has determined that the proposed no cost reallocation from Not to Exceed Fees to Not to Exceed Expenses does not have any impact on the small business participation.

Upon motion of Mr. Patterson, second by Mr. Hunt, vote carried by roll-call, with all votes yea, to approve an Amendment to Addendum No. 14 to the Continuing Environmental Consulting Services Agreement with MSE Group, LLC for a No Cost Reallocation for FY 2020 Water Quality Monitoring Program, for the total amount of \$0.00, which includes the not-to-exceed fee deductive amount of (\$9,000.00), and the not-to-exceed reimbursable expense amount of \$9,000.00, with funding from previously-approved Operation and Maintenance Funds.

REQUEST FOR RECOMMENDATION OF APPROVAL OF AN ADDENDUM TO THE CONTINUING PROGRAM AND PROJECT MANAGEMENT SERVICES (OAR PRIME ENTITY) AGREEMENT WITH PSA MANAGEMENT, INC. FOR FY 2021 STAFF EXTENSION SUPPORT SERVICES RELATED TO SECURITY INFRASTRUCTURE/TECHNOLOGY AND SPECIAL SYSTEMS INTEGRATION, AT THE ORLANDO INTERNATIONAL AIRPORT.

23. Mr. Goodbody presented the memorandum, dated August 25, 2020, along with a proposal from PSA Management, Inc., dated July 21, 2020, for FY 2021 Staff Extension Support Services related to Security Infrastructure/Technology and Special Systems Integration, at Orlando International Airport. The scope is to provide FY 2021 staff extension support services related to security oversight and special systems integration activities. Services will be provided from October 1, 2020, through September 30, 2021.

If approved, these services would be effective October 1, 2020.

The Office of Small Business Development has reviewed the qualifications of the subject contract's MWBE/LDB/VBE specifications and determined that, due to the specialized scope of the services to be provided, PSA Management, Inc. does not propose any small business participation on this Addendum.

Upon motion of Mr. Patterson, second by Ms. Schneider, vote carried by roll-call, with all votes yea, to recommend to the Aviation Authority Board approval of an Addendum to the Continuing Program and Project Management Services (OAR Prime Entity) Agreement with PSA Management, Inc. for FY 2021 Staff Extension Support Services related to Security Infrastructure/Technology and Special Systems Integration, for the total not-to-exceed fee amount of \$1,258,640.00, with funding from Operation and Maintenance Funds (subject to adoption of the FY 2021 Aviation Authority Budget by the Aviation Authority Board).

REQUEST FOR APPROVAL OF A NO-COST ADDENDUM TO THE CONSTRUCTION-ENGINEERING-FINANCIAL CONSULTING SERVICES AGREEMENT WITH R.W. BLOCK CONSULTING, INC. FOR A CORPORATE NAME CHANGE TO R.W. BLOCK CONSULTING, LLC, AT THE ORLANDO INTERNATIONAL AIRPORT.

24. Ms. Anderson presented the memorandum, dated August 25, 2020, for a Corporate Name Change to R.W. Block Consulting, LLC, at Orlando International Airport. On September 21, 2016, the Aviation Authority executed a Construction-Engineering-Financial Consulting Services Agreement with R.W. Block Consulting, Inc. On August 14, 2020, R.W. Block Consulting, Inc. requested a corporate name change and have provided the requested W-9 and evidence of insurance in the name of R.W. Block Consulting, LLC. Staffing remains unchanged.