
 

 

 
 

 
    

 
 
 

 
 

 

 

 
 

 
 

 
 
 
 

 
 

 

 
 

 
 

 

 

 
 

 
 

 

 
 

 

REV. 3/23 

CONSULTANT CONTRACT INFO SHEET 

RE: Construction Phase OAR Services for H-328 FY23 Airside 3 Ramp Slab Replacement, 
Orlando International Airport  

ADDENDUM NO. #2 to Continuing Program and Project Management Services Agreement with THE 
RODERICK GROUP, INC. dba ARDMORE RODERICK dated July 19, 2022 

AMOUNT: NOT TO EXCEED : $89,092.00 
NTE Fees: $86,745.00 
LS Fees: $0.00 
NTE Expenses $2,347.00 

FUNDING SOURCE: Capital Expenditure and FDOT grant to extent eligible 

APPROVAL: CONSTRUCTION COMMITTEE - March 28, 2023 (#4) 
By: Tuan Nguyen 

(if applicable) 
AUTHORITY BOARD - ______________(#__________) 

SENT TO CONSULTANT: 

RECEIVED FROM CONSULTANT: 

TO LEGAL: 

FROM LEGAL: 

TO GOAA:  

EFFECTIVE DATE: (ENSURE GRANTS 
HAVE BEEN EXECUTED, IF ANY) 

3/28/23 

EXECUTION DATE: 

UPLOADED TO WEBSITE: 

LEGAL REVIEW 
By:_______________________________ Date:____________________ 

Comments:________________________________________________ 

�   No redactions needed ������� �� �



     
 

 
  

 

 
   

 

 
 

 
  

     

  

  
 

 
 
 

 
 

 
 

 
 

 

   

 

 

ADDENDUM NO. 2 
TO THE AGREEMENT DATED JULY 19, 2022 

BETWEEN GREATER ORLANDO AVIATION AUTHORITY 
AND THE RODERICK GROUP, INC. dba ARDMORE RODERICK 

Project: Construction Phase OAR Services for H-328 FY23 Airside 3 
Ramp Slab Replacement, Orlando International Airport 

THIS ADDENDUM is effective this 28th day of March, 2023, by and between the 
GREATER ORLANDO AVIATION AUTHORITY (“Authority”), and THE 
RODERICK GROUP, INC. dba ARDMORE RODERICK (“Consultant’).  

WITNESSETH: 

WHEREAS, by Agreement dated July 19, 2022, Authority and Consultant entered into an 
agreement for Consultant to provide Continuing Program and Project Management 
Services; and  

WHEREAS, under the Agreement, Consultant agreed to perform such additional services 
for the Authority as are contained in any additional scope of work established by the 
Authority in any addendum to the Agreement and accepted in writing by the Consultant; 
and 

WHEREAS, the Authority and the Consultant desire to enter into this Addendum to the 
Agreement to provide for additional services to be rendered by the Consultant under the 
terms of said Agreement. 

NOW, THEREFORE, in consideration of the premises and the mutual covenants herein 
contained, the Authority and the Consultant do hereby agree as follows: 

1. Consultant shall perform additional services in accordance with the terms of the 
Agreement and the attached Exhibit “A.”  Consultant shall be paid for such additional 
services according to the payment terms set forth in the Agreement. 

2. Consultant shall be compensated for such additional services in the NOT TO 
EXCEED amount of EIGHTY-NINE THOUSAND NINETY-TWO AND NO/100 DOLLARS 
($89,092.00), broken down as follows: 

Professional Fees: NTE: $86,745.00 
Professional Fees: LS: $0.00 
Reimbursable Expenses: NTE: $2,347.00 

Total:  $89,092.00 

3. A. Consultant hereby certifies that it is not on the Scrutinized Companies that 
Boycott Israel List and is not engaged in a boycott of Israel, as defined in Florida 
Statutes § 287.135, as amended; 

 AND 
Addendum 2 to Agreement dated Page 1 of 2 
July 19, 2022 Rev. 8/2017 

http:89,092.00
http:2,347.00
http:86,745.00
http:89,092.00


     
 

 
  

 
 

 

 
 

 
    

  
   

 
 

  
     

     
   

 

 
 

 
               

 
 
 
       
     
      
    
 
 
 
 

     
      

 
 
 
      
      
 
    
    
 
    
    
 

 
 

 
 
 

 
 

 

   
__________

______

B. (applicable to agreements that may be $1,000,000 or more) - Consultant 
hereby certifies that it is: (1) not on the Scrutinized Companies with Activities in 
Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum 
Energy Sector List as defined in Florida Statutes § 287.135; and (2) not engaged 
in business operations in Cuba or Syria, as defined in Florida Statutes § 287.135, 
as amended. 

4. Authority may terminate the Agreement for cause and without the opportunity to cure 
if the Consultant is found to have submitted a false certification or has been placed on the 
Scrutinized Companies that Boycott Israel List or is engaged in a boycott of Israel. 

In the event the Agreement is for One Million Dollars ($1,000,000.00) or more, Authority may 
terminate this Agreement for cause and without the opportunity to cure if the Consultant is 
found to have submitted a false certification or has been placed on the Scrutinized Companies 
with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum 
Energy Sector List or is engaged in business operations in Cuba or Syria. 

5. Except as expressly modified in this Addendum, the Agreement dated July 19, 2022 
and all prior addenda will remain in full force and effect. 

IN WITNESS WHEREOF, the parties hereto by their duly authorized representatives have 
executed this Addendum on this date ________________. 

GREATER ORLANDO AVIATION AUTHORITY 

By: _____________________________ 
  Max Marble 

Sr. Vice President, Capital Programs  
  Construction Committee Chair 

THE RODERICK GROUP, INC. dba  
ARDMORE RODERICK 

Approved as to Form and Legality
(for the benefit of GOAA only)
on this date 

By:______ ____________
    NELSON MULLINS BROAD AND 
    CASSEL, Legal Counsel 
    Greater Orlando Aviation Authority 

efit of GOAA on 
__________ 

:::__ _______________ 
NENNENE N NNNNNNNNNNNN LSLSLSONON MMULULULLILILINSNSNSSSSSSSSSSS S 

By: _____________________________ 
Signature (Duly Authorized Rep.) 

  _____________________________ 
  Printed Name 

  _____________________________ 
  Title 

Addendum 2 to Agreement dated Page 2 of 2 
July 19, 2022 Rev. 8/2017 
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March 10, 2023 

Mr. Scott Shedek  
Director of Construction 
GREATER ORLANDO AVIATION AUTHORITY 
11314 Terminal C Service Road 
Orlando, FL 32824 

Subject: H-00328 FY23 AS 3 Ramp Slab Rehabilitation 
Orlando International Airport (MCO) 

Dear Mr. Shedek, 

Ardmore Roderick is pleased to submit this proposal to provide Construction Phase OAR Project 
Management services for the above referenced project at the Orlando International Airport.  This proposal 
has been prepared based on our understanding of the requested scope of work. 

The scope of our services for the proposed project will consist of providing assistance to the GOAA staff 
in the areas of construction project management, project control, contract administration, laboratory 
testing services by Elipsis Engineering, and construction coordination in support of the H-00328 FY23 AS 
3 Ramp Slab Rehabilitation project Areas 1, 2 & 3. Alternate 1 (Area 4) and Alternate 2 (Area 5) are not 
included in this proposal. 

Our estimated man-hour requirements and applicable unit rates for completion of the project are 
attached to this proposal.  The total contract value is estimated at $89,092.00. This amount consists of 
$86,745.00 for Not to Exceed Fees and $2,347.00 for Not to Exceed Expenses. 

The services for this project will be performed in accordance with the provisions of GOAA's standard 
agreement for professional services and as indicated in the attached project schedule showing the 
proposed staffing levels for the duration of the project. 

We appreciate the opportunity to present this proposal and we look forward to working with GOAA on 
this most important project. Should you have any questions or if we may be of further assistance, do not 
hesitate to contact the undersigned.  

Sincerely, 

Ardmore Roderick 
Digitally signed by Weston D. Parker, P.E. 
DN: C=US, E=Wparker@ardmoreroderick.com, 
O=Ardmore Roderick, OU=OMP-CM, CN="Weston Weston D. Parker, P.E. 
D. Parker, P.E." 
Date: 2023.03.20 14:40:41-05'00' 

Weston Parker, PE 
Vice President, Aviation 

P: 321.430.6710      3361 Rouse Road 
F: 773.289.0567 Suite 140 
www.ArdmoreRoderick.com Orlando, Florida 32817 

http:2023.03.20
mailto:E=Wparker@ardmoreroderick.com
http:2,347.00
http:86,745.00
http:89,092.00


 
 

 

Greater Orlando Aviation Authority 
Orlando International Airport 

H-00328-Airside 3 Ramp Slab Rehabilitation 3/10/2023 

OAR Staffing Estimate 

2023 2024 Total 
Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb Mar 

Project Manager Colin Paterson Ardmore Roderick 13 20 16 16 30 16 111 
Senior Inspector Tony Odendahl Ardmore Roderick 30 138 132 126 42 468 
Senior Inspector Elipsis Elipsis 10 46 44 42 14 156 
Senior Inspector Rich Dobbins GCI 10 20 30 

Total Staff Hours 63 224 192 184 86 16 765 

Role Individual Firm 



 

 

                  
                  

                 
                     

         

          

            

         

  

Greater Orlando Aviation Authority 
Orlando International Airport 

H-00328-Airside 3 Ramp Slab Rehabilitation 3/10/2023 

OAR Staffing Estimate 

Role Individual Firm Hourly Rate Total Hours Total Fee 
Staffing: 
Project Manager Colin Paterson Ardmore Roderick 147.00 $ 111 16,317.00 $ 
Senior Inspector Tony Odendahl Ardmore Roderick 110.00 $ 468 51,480.00 $ 
Senior Inspector Elipsis Elipsis 103.00 $ 156 16,068.00 $ 
Senior Inspector Rich Dobbins GCI 96.00 $ 30 2,880.00 $ 

Subtotal 765 86,745.00 $ 
Reimbursable Expenses: 
Laboratory Testing Services Laboratory Elipsis 2,347.00 $ 

Subtotal 2,347.00 $ 

Total: 89,092.00 $ 

DBE / MWBE / LDB Participation 
Firm DBE MWBE LDB Fee % Participation 

Elipsis X 18,415.00 $  21% 
GCI X 2,880.00 $  3% 

0% 
0% 
0% 

Total: 24% 



  
 
 
 
 
 
 

        
    

 
 

  
   

      
     

     
      

 
 
 
 

 

 
   

 
   

 
   

 
   

 ___

TRUTH IN NEGOTIATION CERTIFICATION 

The Consultant hereby certifies, covenants, and warrants that wage rates and other factual unit costs 
supporting the compensation for this project's agreement are accurate, complete, and current at the 
time of contracting. 

The Consultant further agrees that the original agreement price and any additions thereto shall be 
adjusted to exclude any significant sums by which the Greater Orlando Aviation Authority determines 
the agreement price was increased due to inaccurate, incomplete, or noncurrent wage rates and other 
factual unit costs. All such agreement adjustments shall be made within one (1) year following the end 
of the contract. For purposes of this certificate, the end of the agreement shall be deemed to be the  
date of final billing or acceptance of the work by the Greater Orlando Aviation Authority, whichever is 
later. 

Consultant: Ardmore Roderick___________ 

By:  __________________ _____ 

Digitally signed by Weston D. Parker, P.E. 
DN: C=US, E=Wparker@ardmoreroderick.com, 
O=Ardmore Roderick, OU=OMP-CM, CN="Weston D. Weston D. Parker, P.E. Parker, P.E." 
Date: 2023.03.20 14:41:12-05'00' 

Print Name: Weston Parker, PE___________ 

Date: __________________________ 

http:2023.03.20
mailto:E=Wparker@ardmoreroderick.com


    

  
  

  

 
 

 

 
 

 
  

  

 

     
    

  
      

  
  

      
     

 

   
     

   
      

   
   

    

  
    

 

 

 
    

 

________________________________ 

________________________________ 

_______________________________ 

ELIPSIS ENGINEERING & CONSULTING, LLC 

March 10, 2023 

Ardmore Roderick 
11306 Terminal C Service Road 
Orlando, FL 32824 

Attention: Colin Paterson 
cpaterson@ardmoreroderick.com 

Reference: Laboratory Testing, Inspection & Engineering Services 
(OIA) H-00328, Airside 3 Ramp Slab Rehabilitation 
EEC PRO 189 

Dear Mr. Paterson: 

Elipsis Engineering & Consulting (EEC) is pleased to submit to you this unit rate proposal 
for engineering, laboratory testing and inspection services at the OIA H-00328, Airside 3 
Ramp Slab Rehabilitation project.  Attached you will find Exhibit One which denotes our 
estimated quantities and unit rates of lab services based upon information provided in the 
bid documents issued on January 18, 2023.  Also, our phone conversation on 3/10/2023 
confirmed that you are requesting laboratory testing services, field and engineering 
services for this project according to the P-306 and P-501 sections of the project manual 
where it is stated that the contractor will transport samples to the OAR laboratory for 
testing. 

Elipsis Engineering & Consulting is an engineering consulting firm that was founded by a 
professional team with the experience that our clients need to accomplish successful 
projects and provides the highest quality service that each of our clients deserve.  EEC’s 
extensive experience and knowledge in each of these fields allows us to present 
innovative and superior solutions to engineering and construction projects. We are known 
for our unbeatable turnaround time and excellent customer service.  We are ready, willing, 
and able to provide our services to you! 

We appreciate the opportunity to submit our proposal to you.  Should you have any 
questions concerning this information please do not hesitate to call. We look forward to 
working with you. 

Sincerely, 
Elipsis Engineering & Consulting, LLC 

Sarah M. Blake 
President 

Attachments: Exhibit 1 

Proposal accepted by (PRINT) 

Title 

Laying a new foundation for growth, one job at a time! 
530 S. Main Street, Winter Garden, Florida  34787     Phone:  407-982-7275   Fax:  407-429-3791

   www.elipsisec.com    DBE/MWBE Certified 

http:www.elipsisec.com
mailto:cpaterson@ardmoreroderick.com


    

  
  

 

 
  

   

     

       

 
         

      

 
         

    

           
         
         

ELIPSIS ENGINEERING & CONSULTING, LLC 

EXHIBIT One 
Materials Testing Services 

March 10, 2023 
EEC PRO 189 

Task Unit Quantity Unit Cost Cost 

LABORATORY SERVICES 
  Lean Concrete Compressive Strength Cylinders (P-306-6.1) each 16 $40.00 $640.00

  Concrete Beam Flexural Strength Test (P-501-3.3) each 16 $75.00 $1,200.00 

FIELD SERVICES 
Engineering Technician (if necessary for testing or sample transportation) hour $83.00

 Senior Inspector (if necessary for supplemental inspection services) hour 156 $103.00 $16,068.00 

ENGINEERING SERVICES 
Project Engineer (review and sign reports) hour 3 $169.00 $507.00 

Proposed Budget Total $18,415.00 

NOTES: 

1. P-306 and P-501 sections of the Project Manual require the contractor to transport samples to OAR laboratory for testing. 
2. Laboratory Services rates listed above DO NOT include field sampling or transportation of samples to the OAR laboratory. 
3. Field Services rates listed above would be applied in addition to the proposed budget total, if requested. 

Laying a new foundation for growth, one job at a time! 
530 S. Main Street, Winter Garden, Florida  34787     Phone:  407-982-7275   Fax:  407-429-3791

   www.elipsisec.com    DBE/MWBE Certified 

http:www.elipsisec.com


Elipsis Engineering and Consulting Rate Review 
2/24/2023 
Anser Advisory 

METHODOLOGY: 
Anser used the multiplier approach to determine the billing rates associated with the 
positions submitted by Elipsis. Base rates are derived from comparable market based salary 
data for same or similar positions from a national subscription service and the multiplier 
used for the calculations is the currently approved multiplier for Elipsis found in GOAA iPro 
system. 

Positions and Rates recommended by Anser Advisory: 

POSITION RATE 
Principal Engineer 237.00 
Project Engineer 169.00 
Project Manager 150.00 
Compliance Specialist/Contract Support Specialist 106.00 
Threshold Inspector 103.00 
Sr. Inspector 103.00 
Inspector 87.00 
Sr. Engineering Technician 99.00 
Engineering Technician 83.00 





 

 

   

   

   
  

       

       
    

Orlando International Airport 

H-0238 - AS3 Ramp Slab Rehab 02/27/23 
R1 

Construction Phase OAR Staffing Estimate 

Apr May Mar 

Senior Inspector - Civil Rich Dobbyn GCI 10 20 30 

TOTAL STAFF HOURS 10 20 0 30 

Total Role Firm Individual 2023 

3/17/2023 9:03 AM GCI Incorporated 



 

 

  
 

  
  

                                                                                                                                                                                                        

 

  

 

Orlando International Airport 

H-0238 - AS3 Ramp Slab Rehab 27-Feb-23 
R1 

Construction Phase OAR Staffing Estimate 

Senior Inspector - Civil GCI $96.00 30 $2,880 

SUBTOTAL 30 $2,880 

REIMBURSABLE EXPENSES: 
$0 
$0 

SUBTOTAL $0 

TOTAL: $2,880 
MWBE/LDB PARTICIPATION: % Participation 

$0 0.0% $0 

SUBTOTAL $0 

Total Fee Role Firm Hourly Rate Total Hours 

3/17/20239:03 AM GCI Incorporated 











 

  

 

Greater Orlando Aviation Authority 
Orlando International Airport 
Staff Extension Forecast 
Ardmore Roderick 
3/10/2023 

2023 Total 
Feb Mar Apr May Jun Jul Aug Sep Oct 

Colin Paterson Project Manager V-00986 approved AS4 Delta Club Window Replacement-Design 36.3 36.27 
H-00328 proposal FY23 AS 3 Ramp Slab Rehabilitation 13 20 16 16 30 16 111 

Total: 36.3 0 13 20 16 16 30 16 0 147.27 
Tony Odendahl Senior Inspector H-00328 future FY23 AS 3 Ramp Slab Rehabilitation 30 138 132 126 42 468 

Total: 0 0 30 138 132 126 42 0 0 468 

Total OAR Staff Hours 36.3 0 43 158 148 142 72 16 0 615.27 

Name Position Project # Project 
Status 

Description 



 
                                                                    

  

GREATER ORLANDO AVIATION AUTHORITY 

Orlando International Airport 
5850-B Cargo Road 

Orlando, Florida 32827-4399 

MEMORANDUM 

To: Members of the Construction Committee 

From: Edelis Molina, Sr. Small Business Administrator 

Date: March 28, 2023 

Re: Request for Approval of an Addendum to the Continuing Program and Project Management Services with 
The Roderick Group, Inc., dba Ardmore Roderick for Construction Phase Owner’s Authorized 
Representative Services for H-00328 FY23 Airside 3 Ramp Slab Replacement, Orlando International 
Ai t 

We have reviewed the qualifications of the subject contract’s DBE specifications and determined that, The 
Roderick Group, Inc. dba Ardmore Roderick proposes 24% DBE participation on this addendum. 

Our analysis indicates that The Roderick Group, Inc. dba Ardmore Roderick  is eligible for award of the subject 
addendum. 
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DBE Subcontractor/Subconsultant Certification 
Project Name & Number: Request for Approval of an Addendum to the Continuing Program and Project Management Services with The 

Roderick Group, Inc., dba Ardmore Roderick for Construction Phase Owner’s Authorized Representative Services for H-

Prime Firm: The Roderick Group, Inc. dba Ardmore Roderick 

Addendum Amount: $89,092.00 

Company Name 
Elipsis Engineering & Consulting, LLC Geotech Consultants International, Inc., DBA GCI Inc. 

Address 530 S Main Street 2290 North Ronald Reagan Blvd., Suite 100 
City, State, Zip Winter Garden, FL 34787 Longwood, FL 32750 
Phone 407-982-7275 407-331-6332 
Identity Caucasian Female American Black American 
Work Item Testing Services / Senior Inspector Senior Inspector 
Amount of Subcontract 18,415.00 2,880.00 
Percentage 20.7% 3.2% 

Company Name 
Address 
City, State, Zip 
Phone 
Identity 
Work Item 
Amount of Subcontract 
Percentage 

Company Name 
Address 
City, State, Zip 
Phone 
Identity 
Work Item 
Amount of Subcontract 
Percentage 

Company Name 
Address 
City, State, Zip 
Phone 
Identity 
Work Item 
Amount of Subcontract 
Percentage 

$21,295.00 24% 
89,092.00 


