
 

 
 

  

 

  

 

 
 

 

 

 
 

 

ADDENDUM NO. 56 
TO THE AGREEMENT DATED AUGUST 3, 2018 

BETWEEN GREATER ORLANDO AVIATION AUTHORITY 
AND TERRACON CONSULTANTS, INC.  

Project: Conduct FY24 Asbestos Operations and Maintenance Program Update,
Orlando International Airport 

THIS ADDENDUM is effective this 1st day of October, 2023, by and between the GREATER 
ORLANDO AVIATION AUTHORITY (“Authority”), and TERRACON CONSULTANTS, INC. 
(“Consultant’).  

WITNESSETH: 

WHEREAS, by Agreement dated August 3, 2018, Authority and Consultant entered into an 
agreement for Consultant to provide continuing environmental engineering consulting services; and  

WHEREAS, under the Agreement, Consultant agreed to perform such additional services for the 
Authority as are contained in any additional scope of work established by the Authority in any 
addendum to the Agreement and accepted in writing by the Consultant; and 

WHEREAS, the Authority and the Consultant desire to enter into this Addendum to the Agreement 
to provide for additional services to be rendered by the Consultant under the terms of said 
Agreement. 

NOW, THEREFORE, in consideration of the premises and the mutual covenants herein contained, 
the Authority and the Consultant do hereby agree as follows: 

1. Consultant shall perform additional services in accordance with the terms of the Agreement 
and the attached Exhibit “A.”  Consultant shall be paid for such additional services according to the 
payment terms set forth in the Agreement. 

2. Consultant shall be compensated for such additional services in the NOT TO EXCEED 
amount of TWELVE THOUSAND NINE HUNDRED SEVENTY-FIVE AND 75/100 DOLLARS 
($12,975.75), broken down as follows: 

Professional Fees: NTE: $12,582.00 
Professional Fees: LS: $0.00 
Reimbursable Expenses: NTE: $393.75 

Total:  $12,975.75 

3. A. Consultant hereby certifies that it is not on the Scrutinized Companies that Boycott 
Israel List and is not engaged in a boycott of Israel, as defined in Florida Statutes § 287.135, 
as amended; 

 AND 

B. (applicable to agreements that may be $1,000,000 or more) - Consultant hereby 
certifies that it is: (1) not on the Scrutinized Companies with Activities in Sudan List or the 

Addendum 56 to Agreement dated Page 1 of 2 
August 3, 2018  Rev. 8/2017 
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____

Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List as defined in 
Florida Statutes § 287.135; and (2) not engaged in business operations in Cuba or Syria, as 
defined in Florida Statutes § 287.135, as amended. 

 
4. Authority may terminate the Agreement for cause and without the opportunity to cure if the 
Consultant is found to have submitted a false certification or has been placed on the Scrutinized 
Companies that Boycott Israel List or is engaged in a boycott of Israel. 

In the event the Agreement is for One Million Dollars ($1,000,000.00) or more, Authority may terminate 
this Agreement for cause and without the opportunity to cure if the Consultant is found to have submitted 
a false certification or has been placed on the Scrutinized Companies with Activities in Sudan List or the 
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List or is engaged in business 
operations in Cuba or Syria. 

5. Except as expressly modified in this Addendum, the Agreement dated August 3, 2018 and 
all prior addenda will remain in full force and effect. 

IN WITNESS WHEREOF, the parties hereto by their duly authorized representatives, have executed 
this Addendum this day of ____________________. 

GREATER ORLANDO AVIATION AUTHORITY

  By: _____________________________ 
   Kevin J. Thibault, P.E. 
   Chief Executive Officer 

Approved as to Form and Legality
(for the benefit of GOAA only)
this day of _____ ____ 

By:________________________
    NELSON MULLINS BROAD AND 
    CASSEL, Legal Counsel 
    Greater Orlando Aviation Authority 

___________ 

TERRACON CONSULTANTS, INC. 

  By: _____________________________ 
   Signature (Duly Authorized Rep.) 

   Title  

   _____________________________ 
   Printed  Name

   _____________________________ ____________ 

Addendum 56 to Agreement dated Page 2 of 2 
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GREATER ORLANDO AVIATION AUTHORITY 
Orlando International Airport 

One Jeff Fuqua Boulevard 
Orlando, Florida 32827-4392 

MEMORANDUM 

TO: Members of the Procurement Committee 

FROM: Brad Friel, Sr. Vice President, Multi-Modal, Planning and Environmental 

DATE: August 29, 2023 

ITEM DESCRIPTION 

Request for Recommendation to Aviation Authority Board of Approval of an Addendum to the Continuing 
Environmental Engineering Consulting Services Agreement with Terracon Consultants, Inc. to conduct 
FY24 Asbestos Operations and Maintenance Program Update at Orlando International Airport. 

BACKGROUND 

In 2018, the firms providing Continuing Environmental Engineering Consulting Services were selected 
through a competitive award process.  These services are procured on an as-needed or annual basis. 

On May 16, 2018, the Aviation Authority Board approved a Continuing Environmental Engineering 
Consulting Services Agreement with the following firms: 

 AECOM Technical Services, Inc. 

 
 MSE Group, LLC (MWBE) 

Professional Services Industries, Inc. 
 Terracon Consultants, Inc. 

These no-cost base agreements established the negotiated hourly rates.  The services may include, but 
not limited to, environmental consulting services; conducting all phases of environmental contamination 
assessments for petroleum and hazardous materials; preparing reports and providing pertinent training as 
required by federal, State of Florida, and local agencies; storage tank management; coordination with 
regulatory agencies and remedial contractors; emergency response to fuel, petroleum and hazardous 
materials incidents, including immediate response to limit releases to the environment, performance of 
initial remedial actions and other related services including coordination with the Aviation Authority, its 
Consultants, the City and all agencies having jurisdiction over the Orlando International Airport, Orlando 
Executive Airport, and Other Facilities operated by the Aviation Authority. 

The Services may also include, but are not limited to, studies and preparation of reports involving scope 
definition and validation of projects, analysis of environmental design parameters, budget development, 
evaluation and documentation of existing conditions; environmental design, bid/procurement and award, 
permitting, environmental construction administration, technical support and review of documents 
prepared by others, environmental management support on various Aviation Authority projects and all 
other environmental engineering and related professional services which may be required where the 
Aviation Authority elects not to solicit letters of interest by means of public advertisement. 

 

 



  
  

  

 

ISSUES 

Consultant’s proposal, dated August 8, 2023, is to provide the annual Asbestos Operations and 
Maintenance update for FY24 at Orlando International Airport. 

If approved, these services would be effective October 1, 2023. 

SMALL BUSINESS 

The MWBE/LDB/VBE participation has been reviewed by the Office of Small Business Development 
(OSBD).  The findings and recommendation are attached. 

ALTERNATIVES 

None. 

FISCAL IMPACT 

The fiscal impact is $12,975.75.  Funding is from Operations & Maintenance , subject to adoption 
by Aviation Authority Board of FY2024 Aviation Authority budget. 

RECOMMENDED ACTION 

It is respectfully requested that the Procurement Committee recommend to the Aviation Authority Board 
approval of an Addendum to the Continuing Environmental Engineering Consulting Services with 
Terracon Consultants, Inc. for the services contained herein and the amount as shown below: 

Not-to-Exceed Fees $12,582.00 
Lump Sum Fees $0.00 
Not-to-Exceed Expenses $393.75 
TOTAL $12,975.75 $1 
AAC – Compliance Review Date 08/22/23 
AAC – Funding Eligibility Review Date 08/22/23 

ATTACHMENTS 

Attachment A: Finance Form 
Attachment B: OSBD Memo 

http:12,975.75


 

  

  
  

 
 

 

 

  
      
      
      
      

       
     

ATTACHMENT A 

FINANCE FORM 

Date: 
Requestor’s Name: 
Preparer’s Name: 
Requestor’s Department: 

Description: 

Vendor: 

8/15/2023 
Dan Carrington 
Dan Carrington 
Planning 

FY24 Asbestos Operations and 
Maintenance Program Update 
Terracon Consultants, Inc 

Requestor’s Extension: 
Preparer’s Extension: 
Solicitation #: 
Contract # / Name: 

Procurement Committee Date: 

Agenda Item #: 

3463 
3463 

Continuing Environmental 
Engineering Services 
08/29/23 

NON-PROJECT FUNDS: O&M 

Account Code Format: FY 23 
Amount 

FY24 
Amount 

FY25 
Amount 

FY26 
Amount 

FY27 
Amount 

TOTAL 
CONTRACT 

301.712.170.5310010.000.000000 $12,975.75    

Total Requisition: $12,975.75 
Requisition Number: 94863 

Funding Approver: 
OMB Notes: Subject to Board Budget Approval and Availability of FundsSubject to Board Budgdddd et Appppppppppppppppprovrrrr rrorororororororrrrrrro al and A 



GREATER ORLANDO AVIATION AUTHORITY 
Orlando International Airport 

5850-B Cargo Road 
Orlando, Florida 32827-4399 

MEMORANDUM 

To: Members of the Procurement Committee 

From: Edelis Molina, Sr. Small Business Administrator 

Date: August 29, 2023 

Re: Request for Recommendation to Aviation Authority Board of Approval of an Addendum to the 
Continuing Environmental Engineering Consulting Services Agreement with Terracon Consultants,
Inc. to conduct FY24 Asbestos Operations and Maintenance Program Update at Orlando International
Airport. 

We have reviewed the qualifications of the subject contract's MWBE/LDB/VBE specifications and determined 
that Terracon Consultants, Inc. proposes 76.9% MWBE participation on this Addendum. 

Our analysis indicates that Terracon Consultants, Inc. is eligible for award of the subject Addendum. 



                      
                      
                      
            
                      
                      

  
                                  

MWBE UTILIZATION FORM FOR NON-FEDERALLY FUNDED PROJECTS 
PLEASE COMPLETE THIS FORM 

This form should be used to report Construction and Engineering /Professional Services activities. 

Name of Airport: Orlando International Airport Telephone No: (407) 825-7130 

Address: One Jeff Fuqua Boulevard, Orlando, FL 32827 

Project Name & Number: Request for Recommendation to Aviation Authority Board of Approval of an Addendum to the Continuing Environmental Engineering Consulting Services 
Agreement with Terracon Consultants, Inc. to conduct FY24 Asbestos Operations and Maintenance Program Update at Orlando International Airport. 

1. Construction Information: 4. Engineering/Professional Services Information: 

Addendum Amount: Addendum Amount: $12,975.75 

2. MWBE Goal by Group Representation: 
Asian Pacific American 
Asian Subcontinent American 
Black American 
Caucasian Female American 
Hispanic American 
Native American 
Other 
Total MWBE Participation -

Actual Result 
Actual Result 
Actual Result 
Actual Result 
Actual Result 
Actual Result 
Actual Result 
Actual Result 

5. MWBE Goal by Group Representation: 
Asian Pacific American 
Asian Subcontinent American 
Black American 
Caucasian Female American 
Hispanic American 
Native American 
Other 
Total MWBE Participation 

- Actual Result 
- Actual Result 
- Actual Result 

9,983.75 Actual Result 
- Actual Result 
- Actual Result 

Actual Result 
9,983.75 Actual Result 

0.0% 
0.0% 
0.0% 

76.9% 
0.0% 
0.0% 
0.0% 

76.9% 

3.a. Prime Contractor Information: 
Name: 

 Address:
City, State, Zip: 

Telephone: 

6.b. Engineering / Professional Service Firm Information: 
Name: Terracon Consultants, Inc.

 Address: 1675 Lee Road 
City, State, Zip: Winter Park, FL 32789 

Telephone: (407) 740-6110 

3.b. Name  and Address of MWBE Subcontractor 
Name: 

Address: 
City, State, Zip: 

Telephone: 
3.c. *Identity: 

Work Item(s): 
Amount of Subcontract 
Percent of Prime Contract (%): 

6.b. Name  and Address of MWBE Subconsultant 
Name: RL Reed & Associates, Inc. 

Address: 8901 Valencia Gardens Drive 
City, State, Zip: Orlando, FL 32825-6436 

Telephone: 321-303-9033 
6.c. *Identity: Caucasian Female American 

Work Item(s): Asbestos O&M 
Amount of Subcontract 
Percent of Prime Contract (%): 

$9,983.75 
76.9% 

* In Items 3.c. and 6.c. above specify the identity of MWBE Subcontractors and E/PS Firms (e.g. Black American, Hispanic American, Asian Subcontinent American, Asian Pacific American, Caucasian Female American, Native American & Other) 















    

  

 

 
 

   
    

  
  

  

     
        

  
       

     
   

 

 
  

    
      

 
 

     
   

       
  

    
 

   
       

     
   

  

August 7, 2023 

Ms. Lydia Wing 
Terracon Consultants, Inc. 
1675 Lee Road 
Winter Park, Florida 32789 

Dear Ms. Wing: 

RE: Asbestos Operations and Maintenance Program Update
 Orlando International Airport

One Jeff Fuqua Boulevard
 Orlando, Florida 32827 

Proposal No.:  23020 

This proposal is in response to a request from Dan Carrington of the Greater Orlando Aviation 
Authority (GOAA) requesting an Asbestos Operations and Maintenance Program Update for the 
west portion of the Landside Terminal and Airsides 1 and 3 of Orlando International Airport 
located in Orlando, Florida. RL Reed & Associates, Inc. (RLR) proposes to provide the services 
requested as described below.  Since these are commercial buildings, the work will fall under 
the EPA and OSHA guidelines and regulations for commercial facilities. 

Scope of Services 

Task 1  Periodic Surveillance 
A walkthrough will be conducted to verify the existence and condition of reported asbestos 
containing materials (ACM) every six months. During the site visit, any deviations from the 
existing records, such as listed materials which are no longer present, will be noted. 

Task 2 - Supplemental Sampling 
Any suspect ACM identified during the periodic surveillance that was not listed in the existing 
records will be sampled. Each of these materials requires a minimum of three to seven samples 
to be collected depending on the type material and the quantity present.  Homogeneous areas 
(HAs) will be identified along with the friability of the material and location on a chain-of-custody 
form and the samples will be transported to a NVLAP accredited laboratory for bulk sample 
analysis.  Samples will be analyzed for the presence of asbestos fibers using Polarized Light 
Microscopy (PLM) in accordance with EPA Method 600/R-93/116. 

Task 3 - Operations and Maintenance Manual Update 
The existing O&M Program and Procedural Manual will be updated to reflect the results of the 
site verification and any supplemental sampling.  Any area that cannot be accessed will be 
specifically omitted and noted in the final update. RLR will also assist GOAA by providing 
annual notifications to tenants, custodial and employees regarding asbestos containing 
materials. 

8901 Valencia Gardens Dr., Orlando, FL 32825 Phone: 321-303-9033 Fax: 407-382-6231 

FL. Licensed Asbestos Business ZA323 



 

 
          

    
     

   
  

    
  

 

                                                                      
                                       

                                  
                               

                                            

      

 
  

Lump Sum
(2 sessions) Lump Sum

Ms. Lydia Wing 
August 7, 2023 
Page 2 

Task 4  Awareness Training 
This type of training is general in nature and supplies the employee with an overview of the total 
asbestos program. Topics to be covered at the awareness training seminar shall include the two-
hour AHERA criteria at 40 CFR 763.  However, additional topics specific to the O&M Program shall 
be addressed and sufficient time allocated for discussion. 
The training will be for all maintenance and custodial personnel working in areas where they may 
potentially contact ACM and will detail enough information so that these employees will be aware 
of all pertinent aspects associated with asbestos exposure. 

Cost 

Task 1 Periodic Surveillance Not to exceed $2,310.00 
Task 2 Supplemental Sampling time and analysis Not to exceed $1,673.75 
Task 3 O&M Manual Update and Notifications $ 4,970.00 
Task 4 Awareness Training $1,030.00

  $9,983.75 

Attached is a copy of Table C5 with a breakdown of not to exceed reimbursable fees. If you 
require further information, please call me at (321) 303-9033. 

Sincerely, 
RL Reed & Associates, Inc. 

Rebecca L. Reed, MRSA 755 
President 

Attachment 

http:9,983.75
http:1,030.00
http:4,970.00
http:1,673.75
http:2,310.00
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